STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-010210D (REV 12/2014)

CONTRACT NO:

- Low Bidder

07- 31 2604

WS OEC 18 MI:36

BID AMOUNT:

5 $3J

133, 896. 00

BID OPENING DATE:

12

/13/2018

BIDDER'S NAME:

SEMA Construction,

Tiryes

DBE GOAL FROM CONTRACT %:

DBE PRIME CONTRACTOR CERTIFICATION":

12%

TDTAL NUMBER OF ALL SUBCONTRACTS (DBE & NDN DBE}

|1‘O'I‘AL VALUE OF ALL SUBCONTRACTS (DBE & NON DBE)

8 | $545,500.00
[ NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
ITE?RIO [ SERVICES TO BE SUBCONTRACTED OR WORK CATE,GORY opened. Include Caltrans' certification no., DBE AM?;)JNT
J MATERIALS TO BE PROVIDED? CODES address, and phone number. Show 2nd and
lower tier subcontractors)
aggregate partia All State Trucking, LLC #45510

35,48,49,24 poseo d::a( v ds:u:um;:u;p‘ E4953,C9774 9613 Florpark St Pico Rivera, Ca 80660 $477,210.00
27 29 46 k-ti!tparlial)wm roadway excavation(partial) export, (562) 202-1551
=R e ___|dichexcavationpartialjexpot | Lo FRE G Wyt A 2 el l

|

[

|
Show all DBE firms being claimed for credit, regardiess of ier. Attach written confimation from s477,210.00
each DBE shown stating that it will be participating in the contract to perform the specific work
shown for the specific amount agreed to. Total Claimed

Participation

The names of the 1st lier DBE subcontractors and items of work must be consistent with the 1 5 2
Subcontractor List (Pub Cont Code § 4100 et seq.). . %

'Each DBE prime contractor must enter its certification number and show all work to be

performed by DBEs, including work performed by its own forces.

2|f 100% of an item is not to be performed or furnished by the DBE. describe the exact portion of

the item to be performed or furnished.

3Use Work Category Codes from the California Unified Certification Program database.

\
\
|
‘
\

The bidder acknowledges that it is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR
26.53).

ok T8

Signature of Bidder
12/13/2018 951-292-4420
Date (Area Code) Tel. No.

Caroline Roberts
Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information. call (916) 445-1233,
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 07-312604
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract No.:

07-312604

Name of DBE Business:

All State Trucking

Name of DBE Representative:

Torecev

DBE Certification Number:
45510

Name of Bidder:
SEMA Construction

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Eric Stepien

Date:
12/13/2018
Bid item number Item of work and description of services to be subcontracted or materials to be provided® Amount (3)

35 CLASS 3 AGGREGATE BASE - PARTIAL - TRUCKING $ 15,330.00
a8 CLASS 4 PERMEABLE - PARTIAL - TRUCKING S 165,375.00
49 CLASS 5 PERMEABLE - PARTIAL - TRUCKING $ 18,585.00
9 TEMP K-RAIL - PARTIAL - TRUCKING S 120,120.00
24 |ROADWAY EXCAVATION - PARTIAL - EXPORT $ 33,000.00
29 DITCH EXCAVATION - PARTIAL - EXPORT $ 124,800.00

*If 100% of an item is not ta be performed or furnished by the DBE, describe the exact portion of Yot $ 477,210.00

the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, |
confirm that my business was contacted by the bidder or prime contractor shown
above regarding the contract shown above. If the bidder is awarded the contract, my
business will enter into a contractual agreement with the bidder or prime contractor
to perform

the type and dollar amount of work shown on the DBE commitment form.

|V certify undy penalty of perjury that the foregoing is true and correct.

7
Signature 410&'5 authorized representative:

+ Toprek

rPrin:ed name of DBE's authorized representative:

gw o

Title of DBE's authorized representative:

\2/i3/%

Date:

ADA N t. For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-
otice 1233, TTY 711, or write to records and Forms Management, 1120 N Street, M5-89, Sacramento, CA 95814,

Contract No.
2
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All State Truc@'nﬂ, L

DATE: 12/13/2018
DBE/SBE: 45510
DIR: 1000054785
ATTN: ERIC STEPIEN
PROJECT: 07-312604 - GORMAN BMP's & RW's

Thank you for the opportunity to do business with your company. Below is our current rate for your project.

MATERIAL QTY UoM up EXT
HOURLY TRUCKING (SUPER 10's) \ 1 HR $ 105.00 | $ 105.00
HOURLY TRUCKING (FLATBEDS) 7 1 HR $ 110.00 | § 110.00
CLEAN DIRT EXPORT (SUPER 10's) 3 1 LD S 300.00 | $ 300.00
&\ veswiruod PouHp TRA° (ot
| =55 CL3Kkp \Voorl « ABlas x 20s » Loskp= %1533~
| — HE (LY eern 1, 5bow = 525U ¥ 2HeS x A s/ 05 31s.”
| =49 (L5 peet) g8 = 5AUS x NS x Ko/ 415,587
22— 9 - ML 21,8000 = \FLs X OHes w4UD mp= A 0y, ”
3 - 24 DM me-BOLT 1, 100%F = \L0WS x 4300k = & 3%000.7
2 —29 Drew -t 4,108 = UWows & 300/m = & (2M,800. 7

dee = &43F,2187
Terms & Conditions: Equipment used daily will have a 4-hour minimum during daylight hours and 5-hour
minimum during night time hours. Wet Bach or Rubberized Asphalt requires an additional half hour cleanout
at the end of each shift. All payments are due 30 days from the invoice date. Loading and unloading time
allowed is 5 minutes, standby time thereafter will be charged at $1.75 per minute. Prices quoted are for
shipments during normal daylight working hours unless other shipping hours are mutually agreed upon in
writing by both parties. Prices quoted above do not include any state or local tax sales and use tax, if any
applies to this project. Price above is delivered to the jobsite. Add $10 environmental fee per load. Price per
load in super 10's at 16 tons per load. No prevailing wage or certified payroll. Export of clean dirt as
determined by the DTSC standards for clean soil. Rubble must not be larger than 2'x2’x2’ prior to loading.

Cancelations: Please notify All State Trucking at least 8 hours prior to scheduled start time to make proper

adjustments. 2 hour show up time will be given to any truck on the job that was ordered but not used or
canceled before the start time. 4-hour minimum applies there in after.

Sincerely,
All State Trucking

9613 Florpark St. Pico Rivera, CA. 90660 DISPATCH
allstatetrucking@outlook.com ROBERT (562) 202-1551



12/14/2018
Back To Query Form

Search Returned 1 Records

Query Criteria
Certification Types: DBE
Firm ID: 45510

Firm ID 45510
DBA Name ALL STATE TRUCKING
Firm Name ALL STATE TRUCKING
Address Linel 9613 FLORPARK ST.
Address Line2

City PICO RIVERA

State CA

Zip Codel 90660

Zip Code2

Mailing

Address Linel

Mailing

Address Line2

Mailing City

Mailing State

Mailing Zip

Codel

Mailing Zip

Code2

Certification DBE

Type

EMail AllStateTrucking@outlook.com
Contact Name ROBERT TORRES

Area Code 562

Phone Number 202-1551

Extension

Alt Area Code

Alt Phone

Number

Extension

Fax Area Code

Fax Phone

Number

Unified Certification Program

Fri Dec 14 12:11:42 PST 2018

Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

Counties 10; 15; 19; 30; 33; 36; 37; 42; 56;
Districts 05;06; 07; 08; 11; 12;

DBE NAICS  484220; 562119;

ACDBE

NAICS

Work Codes  E4953 WASTE COLLECTION AND DISPOSAL; C9774 TRUCKER,

Licenses

Trucks

Gender M
Ethnicity HISPANIC
Firm Type DBE

https://ucp.dot.ca.qov/quervSubmit.htm
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CALTRANGS /
STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID FOR

CONSTRUCTION ON STATE HIGHWAY IN

LOS ANGELES COUNTY AT VARIOUS LOCATIONS FROM 0.4 MILE SOUTH OF SMOKEY BEAR
ROAD UNDERCROSSING TO 0.3 MILE SOUTH OF ROUTE 5/138 SEPARATION

In District 07 on Route 5

UNDER

Notice to Bidders and Special Provisions dated November 5, 2018
Project plans approved June 28, 2018

Standard Specifications dated 2015

Standard Plans dated 2015

Identified by
Contract No. 07-312604
07-LA-5-R77.5/R81.8

Project ID 0715000067

FEDERAL-AID PROJECT
ACIM-005-3(127)E

Bids open Thursday, December 13, 2018 Dated November 5, 2018

AADD

Contract No. 07-312604 Page il



STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contrackt No.: Q7312604 Project ID: 0715000067

Bidder Name:SEMA Construction, Inc. Bidder ID:VC0000100684
BID TO THE DEPARTMENT OF TRANSPORTATION

DES-0OE-0102.1

Name of Bidder SEMA Construction, Inc.

Business Street Address 42690 Rio Nedo, Suite G

(Include even if P.O. Box is used)

Business P.0O. Box

City, State, Zip Temecula , CA, 92590

Telephone No: AREA CODE 303-627-2600

Fax No: AREA CODE 951-296-6448

Contractor License No. 657770

Public Works Contractor Registration No. INC 1000025541
Checksum B599910E

1. Bidder agrees, if this bid is accepted, to enter into a contract with the
Department, in the form included in the Standard Specifications, to
perform the work provided in the Contract under the terms of the Contract
for the price or prices bid.

For a lump sum or unit price based bid, Bidder additionally agrees to
perform the work within the number of working days shown on the Notice
to Bidders.

For a cost plus time based bid on a contract without a plant establishment
or permanent erosion control establishment period, Bidder additionally
agrees to perform the work within the number of working days bid.

For a cost plus time based bid on a contract with a plant establishment or
permanent erosion control establishment period, Bidder additionally agrees
to perform the non-establishment work within the number of working days
bid for non-establishment work.

2.1. If a discrepancy between the unit price and the item total exists, the
unit price prevails except:

2.1.1. If the unit price is illegible, omitted, or the same as the
item total, the item total prevails and the unit price is the
guotient of the item total and the quantity.

2.1.2. If a decimal error is apparent in the product of the unit price
and the guantity, the Department will use either the unit price
or item total based on the closest by percentage to the unit
price or item total in the Department's Final Estimate.

2.2. If the unit price and the item total are illegible or are omitted,
the bid may be determined nonresponsive. If a lump sum total price
is illegible or is omitted, the bid may be determined nonresponsive.

2.3. Bids on lump sum items are item totals. If a unit price for a lump
sum item is entered and it differs from the item total, the item
total prevails.

2.4. Entries are to be expressed in dollars or decimal fractions of a
dollar. Symbols such as commas and dollar signs are ignored and have
no significance in establishing unit price or item total.



2.9, Unit prices angiltem Cotals are interpreted py the numde¥r ol Alglts
and decimal placement. Do not round item totals or the total bid.

2.6. For a lump sum based bid, the item total is the bid amount the
Department uses for bid comparison.

For a unit price based bid, the sum of the item totals is the bid
amount the Department uses for bid comparison.

For a cost plus time based bid, the sum of the item totals and the
total bid for time is the bid amount the Department uses for bid
comparison.

2.7. The Department's decision on the bid amount is final.

3. Bidder has and acknowledges the following addenda:0

4. Bidder submits this bid with one of the following forms of bidder's
security equal to at least 10 percent of the bid, including any
additive items: Bidder's Bond

5. Bidder's signature is an affirmation of the included certifications.
Bidder is cautioned that making a false certification may result in one
or more of the following:

5.1. Criminal prosecution
5.2. Rejection of the bid
5.3. Rescission of the award

5.4. Termination of the Contract

PRINTED NAME:T. Brett Ames AND
TITLE OF PERSON SIGNING:Vice President

BY (Authorized signature) DATE SIGNED( Do not type)

Contract No. 07-312604 Page 3



STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 07-312604 Project ID: 0715000067
Bidder Name:SEMA Construction, Inc. Bidder ID:VC0000100684

BI'b ITEM LIST
o +
| | | | Estimated| | |
| Item | Item | Item | Quantity| Unit Price | Item Total |
IR | Code | Description |Undie of | | |
[ | | | Measure | | |
e -
| |070030 LEAD COMPLIANCE | | |
i B | PLAN | LUMP SUM | LUMP SUM | 993.81|
| | | LS | | I
e +
[ |080050 PROGRESS | I i
Jic2 | SCHEDULE (CRITICAL PATH | LUMP SUM | LUMP SUM | 1, 729,92
| | METHOD) | LB [ | |
e +
| 1090100 TIME-RELATED | | | |
|3 | OVERHEAD (WDAY) | 200.0| 1,244.32| 248,864.00|
I | | WDAY I | |
e +
| |100100 DEVELOP WATER | | | [
| 4 | SUPPLY | LUMP SUM | LUMP SUM | 8,853.93]
I | | LS | I I
o +
| |]120090 CONSTRUCTION | | | |
S |AREA SIGNS | LUMP SUM | LUMP SUM | 3,; 18019 |
| I | LS | | |
T +
| |120100 TRAFFIC CONTROL | | |
| & | SYSTEM | LUMP SUM | LUMP SUM | 23,769.86]|
| I | LS | | |
e +
| 1120165 CHANNELIZER | | [ [
| 7 | (SURFACE MOUNTED) | 250.0]| 2752 6, 88000
| | |EA I | |
e —————————————————————— -
| |128652 PORTABLE | | | |
| 8 | CHANGEABLE MESSAGE SIGN | LUMP SUM | LUMP SUM | 5904 . A
| | (LS) | LS I I I
e -
| |129000 TEMPORARY | | | |
|9 |RAILING (TYPE K) | 10, 200..0| 21.38 233,042.00]
| | | LF I I |
e -
| 129100 TEMPORARY CRASH | | | |
ke | CUSHION MODULE | 350.0] 173280 60,648.00|
| | |EA I | |
e -
| J1301.00 . JOB SITE | | | |
1% i | MANAGEMENT | LUMP SUM | LUMP SUM | v 1 I B L
[ | | LS I | |
e +
| |130300 PREPARE STORM | | |
(1.2 | WATER POLLUTION | LUMP SUM | LUMP SUM | 1 el ey om R B Y|
| | PREVENTION PLAN | LS | I
e +

Contract No. 07-312604 Page 4



STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 07-312604 Project ID: 0715000067
Bidder Name:SEMA Construction, Inc. Bidder ID:VC0000100684

BID ITEM LIST
e +
[ [ | | Estimated| | |
| Item | Item | Item | Quantity]| Unit Price | Item Total |
| No | Code | Description |Unit of | | |
| | | |Measure | | |
o -
| |130310 RAIN EVENT | | |
j 13 |ACTION PLAN | 1.5 /04 500.00]| 750000
I I |EA | I I
e -
| |130320 STORM WATER | | | |
|14 | SAMPLING AND ANALYSIS | 1004 203.86]| 2038 .60
| | DAY | EA | I |
e -
| |130330 STORM WATER | | | |
RIS | ANNUAL REPORT | 2504 2,000 .00 | 4,000.00]
| | |EA [ | I
e +
| |130570 TEMPORARY COVER | | | I
|16 | | 5, 600,01 2.99] 16,744.00|
| | | SQYD | | I
o -
| 1130610 TEMPORARY CHECK | | |
[ 17 | DAM | 540.0] 9.79| 5:;286.60|
I | | LB | | |
e e g
| | 130620 TEMPORARY | | | |
|18 | DRAINAGE INLET | il 7 8 295 07| 570165194
| | PROTECTION |EA | | |
e +
| |130640 TEMPORARY FIBER | | | |
19 | ROLL | 6,000.0| 3.93] 23,580.00|
[ | | LF | | |
e +
| |130710 TEMPORARY | | [ [
[20 | CONSTRUCTION ENTRANCE | 2.0 8,122.95| 16,245.90|
I | | EA | | |
o +
| |130730 STREET SWEEPING | | |
[21 | | LUMP SUM | LUMP SUM | 23;317.45]
I I | LS | | |
o +
| [130900 TEMPORARY | | |
22 | CONCRETE WASHOUT | LUMP SUM | LUMP SUM | 9,370.29|
| I | LS I | I
e +
| |153121 REMOVE CONCRETE | | | [
| 23 |2 | 28.0]| 122.41 | 3,427 .48
I | [C¥ I I |
e +
| |190101 ROADWAY | | [
|24 | EXCAVATION | 1,100.0| 83.93| 92,323 .00
I I ICY | I |
e +

Contract No. 07-312604 Page 5



STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: (07-312604 Project ID: 0715000067
Bidder Name:SEMA Construction, Inc. Bidder ID:VC0000100684

BID: I'TEM LIST
e -
| | | | Estimated| | |
| Item | Item | Item | Quantity] Unit Price | Item Total |
| No. | Code | Description |Unit of | | |
I | | | Measure I [ I
o -
| |036805 ROADWAY | I |
25 | EXCAVATION (TYPE COM) | 130..0] 19275 | 25, 057250
| | (AERIALLY DEPOSITED | | I I
| | LEAD) |[eY | | |
e +
| 1190105 ROADWAY | | [
|26 | EXCAVATION (TYPE Z-2) | &0 165.69| 125,924.40|
| | (AERIALLY DEPOSITED | | | |
| | LEAD) |CY I I I
e +
| |192001 STRUCTURE | | [
F2TE) | EXCAVATION I 643.0] 83.15] 53,465.45|
| | |CY | I |
o -
| |193001 STRUCTURE | | | |
|28 (F) | BACKFILL | 461.0] T3.B2.| 34,.031..02 |
| I ICY | | |
o +
| 1194001 DITCH EXCAVATION | | [ |
[29 | | 4,160.0| 61.38| 255,340.80|
I | ¥ | | |
e +
| |210270 ROLLED EROSION | | | I
| 30 | CONTROL PRODUCT | Ty TR0 QN 0.66]| 47,322 .00|
| | (NETTING) 'EQET | |
e S e e +
| |210300 HYDROMULCH | | | |
| 2L | [ 118, 000..80 o851 o)l 8,260.00|
| | | SQFT I I I
e +
| |210350 FIBER ROLLS | | [ |
32 | | 4,790.0]| 3.36| 16,094.40|
I | | LE | | |
e +
| |210430 HYDROSEED | | | |
23 | | 118, 000.0| 0.10| 11,800.00]|
[ I | SQFT | | I
e +
[ |210610 COMPOST (CY) | | I
| 34 | | 190.0]| 574 | 9,830.60|
| | |CY | [ I
e e +
| |260303 CLASS 3 | | |
| 35 | AGGREGATE BASE (CY) | 55001 12823 70, 526.50|
| I ok | | |
e ————————————————————————————— +

Contract No. 07-312604 Page 6



STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 07-312604 Project ID: 0715000067
Bidder Name:SEMA Construction, Inc. Bidder ID:VC0000100684

BID ITEM LisT
A -
[ | [ | Estimated| | |
[etdaEm O TEem Item | Quantity| Unit Price | Item Total |
| No | Code [ Description |Unit of | | |
I | I |Measure | | I
o -
| 280000 LEAN CONCRETE | | |
|36 | BASE | 200.0| 524.65| 104,930.00]|
I | |CY I | |
e +
| |390132 HOT MIX ASPHALT | | | |
| 37 | (TYPE A) | 460.0]| 206.20| 94,852.00|
| I | TON | I |
o +
| |390137 RUBBERIZED HOT | | | |
| 38 |[MIX ASPHALT (GAP GRADED) | 130.0 420.26| 54,633.80|
I | | TON | [ |
e +
| |394076 PLACE HOT MIX | | | I
| 39 |ASPHALT DIKE (TYPE E) | 6,880.0| 25315 16,168.00]|
| | |LF I I |
e +
| |394077 PLACE HOT MIX | I [ |
|40 | ASPHALT DIKE (TYPE F) [ 460.0| 213154 1,081 00|
| | |LF | | |
e +
| | 384090 PLACE HOT MIX | | |
|41 | ASPHALT (MISCELLANEOUS | 69.0] 84.09| S BOZ o271
| | AREA) | SQYD | I |
e +
| 397005 TACK COAT | | | |
|42 | | e 953.04 | 2,954,422
| | | TON [ I |
e +
| |398100 REMOVE ASPHALT | | I I
|43 | CONCRETE DIKE | 220807 0 1556 3,267.60|
| | | LF | I |
e +
[ |475000 RETAINING WALL | | | |
|44 (F) | STEM (TYPE 6) | 2,681.0)| 427 0 342;363.70]
| | | SQFT | I |
T et It e +
| | 510094 STRUCTURAL | | |
|45 (F) | CONCRETE, DRAINAGE INLET | 5.3 6,523.24| 3@ e3 s T
| I ey | | |
e +
| | 610112 24" ALTERNATIVE | | |
|46 | PIPE CULVERT | 290.0] 83 .91 | 24,333.90|
| [ |LF | | |
o +
| | 680902 6" PERFORATED | | |
| 47 | PLASTIC PIPE UNDERDRAIN | 340.0]| 46.60| 15,844 .00
| I | LF | | |
e +

Contract No. 07-312604 Page 7



STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 07-312604 Project ID: 0715000067

Bidder Name:SEMA Construction, Inc.

BID ITEM LIST

Bidder ID:VC0000100684

o -
| | [ | Estimated| | |
| Item | Item | Item | Quantity| Unit Price | Item Total |
J- No | Code | Description |Unit of | [ |
| | | | Measure | | |
e +
| |036806 CLASS 4 | I | |
|48 | PERMEABLE MATERIAL | 4,370-0| 112,92 493,460.40|
| | |CY | I |
T e +
| |036807 CLASS 5 | | |

|49 | PERMEABLE MATERIAL | 490.0| 1271:.39) 59,481.10|
| I |E€X | I I
o +
| |036808 GEOMEMBRANE | | | |
|50 | LINER | 690.0| 19.64| 13; 551 .60
| | | SQYD | I [
o +
| |]710132 REMOVE CULVERT | | I

i3 | (LF) | 9.0 95.45| 859. 05|
I | |LF | I |
e +
| | 710152 REMOVE HEADWALL | | | |
|52 | | 1.0 2,046.74| 2,040.74|
I | | EA | | |
A -
| | 731502 MINOR CONCRETE | | | |
} 53 | (MISCELLANEQUS | 49.0| 1 ST A 37,321.83]|
| | CONSTRUCTION) | Keb'e | |

e -
| | 750001 MISCELLANEOUS | [ |

|54 (F) | IRON AND STEEL | 1,052.0| 4.81| 5;060.12|
| I | LB | | |
T +
| |870009 MAINTAINING | | | |
|55 |EXISTING TRAFFIC | LUMP SUM | LUMP SUM | 5,096.45|
[ | MANAGEMENT SYSTEM | LS | |

[ | ELEMENTS DURING LS | | |
I | CONSTRUCTION | LS [ | |
e -
| | 999990 MOBILIZATION | | | |
|56 | | LUMP SUM | LUMP SUM | 313,389.68 |
| I [~ ms I | I
e -
| | I I
| | Total Bid | 23L133,896.83 |
e +

Contract No. 07-312604 Page 8



STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 07-312604 Project ID: 0715000067

Bidder Name:SEMA Construction, Inc. Bidder ID:VC0000100684
DES-OE-0102.2C (REV 03/2015)

Bidding Firm: SEMA Construction, Inc.

List this sub? Yes

1) Business Name Bradley Tanks, Inc.
Location City Danville State CA
California Contractor License Number 964166
Public Works Contractor Registration Number 1000011156
Portion of Work Subcontracted:

Item & Description
25 59 TRANSPORT AND DISPOSAL OF TYPE COM
26 68 TRANSPORT AND DISPOSAL OF TYPE Z

List this sub? Yes

2) Business Name Pacific Restoration Group
Location City Perris State CA
California Contractor License Number 685511
Public Works Contractor Registration Number 1000009733
Portion of Work Subcontracted:

Item % Description
30 100
3L 100
B2 100
33 100
34 100

List this sub? Yes

3) Business Name Statewide Traffic Safety and Signs
Location City Irvine State CA
California Contractor License Number 975518
Public Works Contractor Registration Number 1000001109
Portion of Work Subcontracted:

Item % Description
5 100

6 100

7 100

8 100

L0500

Contract No. 07-312604 Page 9



STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 07-312604 Project ID: 0715000067

Bidder Name:SEMA Construction, Inc. Bidder ID:VC0000100684
DES-QE-0102.2C (REV 03/2015)

Bidding Firm: SEMA Construction, Inc.

List this sub? Yes

4) Business Name Calmex Enineering
Location City Bloomington State CA
California Contractor License Number 685954
Public Works Contractor Registration Number 1000005380
Portion of Work Subcontracted:

Item % Description
37 100
38 100
38 100
40 100
41 100

List this sub? Yes

5) Business Name Calmex Enineering
Location City Bloomington State CA
California Contractor License Number 685954
Public Works Contractor Registration Number 1000005380
Portion of Work Subcontracted:

Item % Description
42 100

List this sub? Yes

6) Business Name Rouch Rebar
Location City Long Beach State CA
California Contractor License Number 954751
Public Works Contractor Registration Number 1000005520
Portion of Work Subcontracted:

Item % Description
44 9 REINFORCEMENT
45 23 REINFORCEMENT

Contract No. 07-312604 Page 10
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STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract Ne.: 07=-312604 Project ID: 0715000067

Bidder Name:SEMA Construction, Inc. Bidder ID:VC0000100684
OPT OUT OF PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS
DES-OE-0102.12A (REV. 8/2012)

To opt out of payment adjustments for price index fluctuations as specified,
complete this form.

I opt out of the payment adjustments for price index fluctuations.

Enter Date and Name to opt out of payment adjustments for price index
fluctuations.

Date: 12/13/18 Bidder's Name: SEMA Construction

Signature:

Contract No. 07-312604 Page 12



STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 07-312604 Project ID: 0715000067

Bidder Name:SEMA Construction, Inc. Bidder ID:VC0000100684
SMALL BUSINESS STATUS

DES-OE-0102.4 (REV 3/2008)

Are you certified as a "Small Business" by the Office of Small Business
and DVBE Services of the Department of General Services of the State of
California?:

YES/NO: No Certification number?

Note: This small business questionnaire is included for statistical reporting
only.

Contract No. 07-312604 Page 13



STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 07-312604 Project ID: 0715000067
Bidder Name:SEMA Construction, Inc. Bidder ID:VC0000100684
CERTIFICATIONS

FEDERAL-AID PROJECTS DISCLOSURE OF LOBBYING ACTIVITIES CERTIFICATION

Bidder certifies, to the best of his or her knowledge and belief:

1. No Federal appropriated funds have been paid or will be paid, by or on
behalf of the undersigned, to any person for influencing or attempting to
influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal contract, the
making of any Federal grant, the making of any Federal loan, the entering
into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will
be paid to any person for influencing or attempting to influence an officer
or employee of any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection
with this Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form LLL, "Disclosure of
Lobbying Activities," in conformance with its instructions.

This certification is a material representation of fact upon which reliance was
placed when this transaction was made or entered into. Submission of this
certification is a prerequisite for making or entering into this transaction
imposed by 31 USC 1352. Any person who fails to file the required certification
shall be subject to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

Bidder also agrees by submitting a bid that it must require the language of
this certification be included in subcontracts over $100,000 and these
subcontractors shall certify and disclose.
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STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 07=312604 Project ID: 0715000067

Bidder Name:SEMA Construction, Inc. Bidder ID:VC0000100684
INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether
subawardee or prime Federal recipient, at the initiation or receipt of a
covered Federal action, or a material change to a previous filing, pursuant to
title 31 U.S.C. section 1352. The filing'of a form is xrequired for each
payment or agreement to make payment to any lobbying entity for influencing or
attempting to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with a covered Federal action. Complete all items that
apply for both the initial filing and material change report. Refer to the
implementing guidance published by the Office of Management and Budget for
additional information.

l.Identify the type of covered Federal action for which lobbying activity is
and/or has been secured to influence, the outcome of a covered Federal action.

2.Identify the status of the covered Federal action.

3.Identify the appropriate classification of this report. If this is a followup
report caused by a material change to the information previously reported,
enter the year and quarter in which the change occurred. Enter the date of
the last, previously submitted report by this reporting entity for this
covered Federal action.

4 .Enter the full name, address, city, State, and zip code of the reporting
entity. Include Congressional District if known. Check the appropriate
classification of the reporting entity that designates if it is, or expects to
be, a prime or subaward recipient. Identify the tier of the subawardee, e.g.,
the first subawardee of the prime is the 1lst tier. Subawards include but are
not limited to subcontracts, subgrants and contract awards under grants.

5.1f the organization filing the report in item 4 checks "Subawardee," then
enter the full name, address, city, State and zip code of the prime Federal
recipient. Include Congressional District if known.

6.Enter the name of the Federal agency making the award or loan commitment.
Include at least one organizational level below agency name, if known. For
example, Department of Transportation, United States Coast Guard.

7.Enter the Federal program name or description for the covered Federal action
(item 1). If known, enter the full Catalog of Federal Domestic Assistance
(CFDA) number for grants, cooperative agreements, loans and loan commitments.

8.Enter the most appropriate Federal identifying number available for the
Federal action identified in item 1 (e.g., Request for Proposal (RFP) number;
Invitation for Bid (IFB) number; grant announcement number, the contract,
grant, or loan award number; the application/proposal control number assigned
by the Federal agency). Include prefixes,e.g., "RFP-DE-90-001."

9.For a covered Federal action where there has been an award or loan
commitment by the Federal agency, enter the Federal amount of the award/loan
commitments for the prime entity identified in item 4 or 5.

10. (a)Enter the full name, address, city, State and zip code of the lobbying
registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting
entity identified in item 4 to influence the covered Federal action.

(b)Enter the full names of the individual (s) performing services and include
full address if different from 10(a). Enter Last Name, First Name, and
Middle Initial (MI).

11.The certifying official shall sign and date the form, print his/her name

title, and telephone number.
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STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 07-312604 Project ID: 0715000067
Bidder Name:SEMA Construction, Inc. Bidder ID:VC0000100684

According to the Paperwork Reduction Act, as amended, no persons are required
to respond to a collection of information unless it displays a valid OMB
Control Number. The valid OMB control number for this information collection is
OMB No. 0348-0046. Public reporting burden for this collection of information
is estimated to average 10 minutes per response, including time for reviewing
instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send
comments regarding the burden estimate or any other aspect of this

collection of information, including suggestions for reducing this burden, to
the Office of Management and Budget, Paperwork Reduction Project (0348-0046),
Washington, DC 20503.
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STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 07-=312604 Project ID: 0715000067
Bidder Name:SEMA Construction, Inc. Bidder ID:VC0000100684
DISCLOSURE OF LOBBYING ACTIVITIES Approved by OMB 0348-0046

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352
No
1. Type of Federal Action:
2. Status of Federal Action:
3. Report Type:
For Material Change Only:
Year
Quarter
Date of last report
4. Name and Address of Reporting Entity:

Tier ;if known
Congressional District, if known:
5. If Reporting Entity in No. 4 is Subawardee Enter Name and Address of Prime:

Congressional District, if known:
6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable
8. Federal Action Number, if known:
9. Award amount, if known ($):
10. a. Name and Address of Lobby Registrant (if individual, last name, first
name, MI):

b. Individuals Performing Services (including address if different from No.
10a) (last name, first name, MI):

11. Information requested through this form is authorized by Title 31 U.S.C.
Section 1352. This disclosure of lobbying activities is a material
representation of fact upon which reliance was placed by the tier above
when this transaction was made or entered into. This disclosure is required
pursuant to 31 U.S.C. 1352. This information will be available for public
inspection. Any person who fails to file the required disclosure shall be
subject to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

Signature:

Print Name: T. Brett Ames
Title: Vice President
Telephone No.: 303-627-2600
DATE: 12/13/2018
Authorized for Local Reproduction
Federal Use Only: Standard Form - LLL(Rev. 7-97)
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STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 07-312604 Project ID: 0715000067
Bidder Name:SEMA Construction, Inc. Bidder ID:VC00001006c84

EQUAL EMPLOYMENT OPPORTUNITY REGULATION CERTIFICATION

Bidder SEMA Construction, Inc. , proposed subcontractor ,

certifies that he has participated in a previous contract or

subcontract subject to the equal opportunity clauses, as required by Executive

Orders 10925, 11114, or 11246, and that, if required, he has filed with the

Joint Reporting Committee, the Director of the Office of Federal Contract

Compliance, a Federal Government contracting or administering agency, or the

former President's Committee on Equal Employment Opportunity, all reports due

under the filing requirements.

Notes:
The above certification is required by the Equal Employment Opportunity
Regulations of the Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be
submitted by bidders and proposed subcontractors only in connection with
contracts and subcontracts which are subject to the equal opportunity clause.
Contracts and subcontracts which are exempt from the equal opportunity clause
are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of
$10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the
Executive Orders or their implementing regulations.

Prime contractors and subcontractors who have participated in a previous
contract or subcontract subject to the Executive Orders and have not filed
the required reports should note 41 CFR 60-1.7(b) (1) prevents the award of
contracts and subcontracts unless the Contractor submits a report covering
the delinquent period or such other period specified by the Federal Highway
Administration or by the Director, Office of Federal Contract Compliance,
U.S. Department of Labor.
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STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 07-312604 Project ID: 0715000067
Bidder Name:SEMA Construction, Inc. A Bidder ID:VC0000100684

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29, DEBARMENT AND
SUSPENSION CERTIFICATION

Bidder, under penalty of perjury, certifies that, except as noted below, it or
any other person associated therewith in the capacity of owner, partner,
director, officer, manager:

is not currently under suspension, debarment, voluntary exclusion, or
determination of ineligibility by any federal agency;

has not been suspended, debarred, voluntarily excluded or determined
ineligible by any federal agency within the past 3 years;

does not have a proposed debarment pending; and

has not been indicted, convicted, or had a civil judgement rendered against
it by a court of competent jurisdiction in any matter invelving fraud or
official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the
following space.

Exceptions will not necessarily result in denial of award, but will be
considered in determining bidder responsibility. For any exception noted above,
indicate below to whom it applies, initiating agency, and dates of action.

UNDOCUMENTED ALIENS EMPLOYMENT

Under Pub Cont Code § 6101, the Bidder certifies compliance with state and
federal law respecting the employment of undocumented aliens.
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STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 07-312604 Project ID: 0715000067
Bidder Name:SEMA Construction, Inc. Bidder ID:VC0000100684
NONCOLLUSION

NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
Under PCC 7106 and 23 USC 112, the bidder declares as follows:
State of CA County of Riverside
Name T. Brett Ames ,
being first duly sworn, deposes and says that he or she is
Vice President of
SEMA Construction, Inc.
the party making the foregoing bid that the bid is not made in the interest
of, or on behalf of, any undisclosed person, partnership, company, association,
organization, or corporation; that the bid is genuine and not collusive or
sham; that the bidder has not directly or indirectly induced or solicited any
other bidder to put in a false or sham bid, and has not directly or indirectly
colluded, conspired, connived, or agreed with any bidder or anyone else to put
in a sham bid, or that anyone shall refrain from bidding; that the bidder has
not in any manner, directly or indirectly, sought by agreement, communication,
or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or
of that of any other bidder, or to secure any advantage against the public body
awarding the contract of anyone interested in the proposed contract; that all
statements contained in the bid are true; and, further, that the bidder has
not, directly or indirectly, submitted his or her bid price or any breakdown
thereof, or the contents thereof, or divulged information or data relative
thereto, or paid, and will not pay, any fee to any corporation, partnership,
company association, organization, bid depository, or to any member or agent
thereof to effectuate a collusive or sham bid.

CHILD SUPPORT COMPLIANCE ACT

Under Pub Cont Code § 7110, the contractor acknowledges that:

1. The contractor recognizes the importance of child and family support
obligations and shall fully comply with all applicable state and federal
laws relating to child and family support enforcement, including, but not
limited to, disclosure of information and compliance with earnings
assignment orders, as provided in Chapter 8 (commencing with section 5200)
of Part 5 of Division 9 of the Family Code; and

2. The contractor to the best of its knowledge is fully complying with the
earnings assignment orders of all employees and is providing the names of
all new employees to the New Hire Registry maintained by the Employment
Development Department.

NATIONAL LABOR RELATIONS BOARD

Under Pub Cont Code § 10232, the contractor, swears under penalty of perjury,
that no more than one final unappealable finding of contempt of court by a
federal court has been issued against the contractor within the immediately
preceding two year period because of the contractor's failure to comply with an
order of a federal court which orders the contractor to comply with an order of
the National Labor Relations Board.
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STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 07-312604 Project ID: 0715000067
Bidder Name:SEMA Construction, Inc. Bidder ID:VC0000100684

VIOLATION OF LAW OR A SAFETY REGULATION

Under Pub Cont Code § 10162, the Bidder must complete, under penalty of
perjury, the following questionnaire:

Has the Bidder, any officer of the Bidder, or any employee of the Bidder who
has a proprietary interest in the Bidder, ever been disqualified, removed, or
otherwise prevented from bidding on, or completing a federal, state, or local
government project because of a violation of law or a safety

regulation? No

If the answer is yes, explain the circumstances in the following space.

ANTITRUST LAW

Under Pub Con Code § 10285.1, the Bidder declares under penalty of perjury
under the laws of the State of California that the Bidder Has Not

been convicted within the preceding three years of any offenses referred to in
that section, including any charge of fraud, bribery, collusion, conspiracy, or
any other act in violation of any state or federal antitrust law in connection
with the bidding upon, award of, or performance of, any public works contract,
as defined in Pub Cont Code § 1101, with any public entity, as defined in Pub
Cont Code § 1100, including the Regents of the University of California or the
Trustees of the California State University. The term "Bidder" includes any
partner, member, officer, director, responsible managing officer, or
responsible managing employee thereof, as referred to in Section 10285.1.

If the Bidder has been convicted of an offense within the past 3 years, provide
the conviction details including the date and ultimate resolution of each
conviction in the space below.

PERMITS, LICENSES, AGREEMENTS, CERTIFICATIONS, AND RAILROAD
RELATIONS AND INSURANCE REQUIREMENTS

Bidder acknowledges that permits, licenses, agreements, certifications, and the
requirements in the document titled "Railroad Relations and Insurance
Requirements" are components of the Contract under section 5-1.02 of the
Standard Specifications.
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STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 07-312604 Project ID: 0715000067
Bidder Name:SEMA Construction, Inc. Bidder ID:VC0000100684

BIDDER RESPONSIBILITY QUESTIONNAIRE

Failure to truthfully answer the following questions will result in a finding
that the bid is nonresponsive. The Bidder must complete, under penalty of
perjury, the following questionnaire:

1. Within the past 10 years, has the Bidder been found to be a nonresponsible
bidder by any public entity, including federal, State, local, or regional
entities?

No

2. Within the past 10 years, have any of the Bidder's officers or employees
with a proprietary interest in the Bidder been determined to be a
nonresponsible bidder by a public entity, including federal, State, local or
regional entities?

No

3. 1Is there any officer or employee of the Bidder who now has or has had any
proprietary interest in another company that bid or bids on public works
projects whose company has been determined to be a nonresponsible bidder by any
public entity, including federal, State, local, or regional entities?

No

4, If the answer to any of the 3 preceding questions is yes, disclose all
pertinent details of the determination of nonresponsibility, including:

4.1. Date of each nonresponsibility determination

4.2. Name of each public agency issuing the nonresponsibility determination
and a contact person at that agency who would have information about the
determination

4.3. Contract number for each nonresponsibility determination

END CERTIFICATIONS
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STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
BIDDER'S BOND

DES-OE 0102.3(REV 4/2016)

Contract No. 07=312604

Bond No.

We

as Principal, and

as Surety are bound unto the State of California, Department of Transportation,
hereafter referred to as "Obligee", in the penal sum of ten percent (10%) of
the total amount of the bid of the Principal submitted to the Obligee for the
work described below, for the payment of which sum we bind ourselves, jointly
and severally,

THE CONDITION OF THIS OBLIGATION IS SUCH, THAT:

WHEREAS, the Principal is submitting a bid to the Obligee, for
CONSTRUCTION ON STATE HIGHWAY IN

LOS ANGELES COUNTY AT VARIOUS LOCATIONS FROM 0.4 MILE SOUTH OF SMOKEY BEAR
ROAD UNDERCROSSING TO 0.3 MILE SOUTH OF ROUTE 5/138 SEPARATION

In District 07 on Route 5

for which bids are to be opened at 1727 30th Street, Sacramento CA 95816 on
121 3=18.

NOW, THEREFORE, if the Principal is awarded the contract and, within the time
and manner required under the specifications, after the prescribed forms are
presented to him for signature, enters into a written contract, in the
prescribed form, in accordance with the bid, and files two bonds with the
Obligee, one to guarantee faithful performance (if specified in the contract)
of the contract and the other to guarantee payment for labor and materials as
provided by law, then this obligation shall be null and void; otherwise, it
shall remain in full force.

In the event a suit is brought upon this bond by the Obligee and judgement
is recovered, the Surety shall pay all costs incurred by the Obligee in such

suit, including a reasonable attorney's fee to be fixed by the court.

Dated: 20

Brincipal:

Surety:

Address of Surety:

(for correspondence or claims)

By

Attorney-in-Fact
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

A notary public or other officer completing this certificate verifies only the
identity of the individual who signed the document to which this certificate is
attached, and not the truthfulness, accuracy, or validity of that document.

State of California

County of

On this before me,

Date Here insert Name and Title of the Officer

personally appeared

Name (s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s)
whose name(s) is/are subscribed to the within instrument and acknowledged to me
that he/she/they executed the same in his/her/their authorized capacity(ies),
and that by his/her/their signature(s) on the instrument the person(s), or the
entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California
that the foregoing paragraph is true and correct.

WITNESS my hand and official seal

SIGNATURE

Signature of Notary Public

(SEAL)

Contract No. 07-312604 Page 24



Sl

o STRUCTION

-
Attachment A Total Bid $ 3,133,896.83
Bidder ”edm bmtke" Established
Normally °‘.”." 2 Flexible Percentage of fotal
Items of Work Offered facilitate . Amount s
Performs participation Timeframes bid
(YIN) N (VIN)

LEAD COMPLIANCE PLAN N Y Y 993.81 0.03%
PROGRESS SCHEDULE (CRITICAL PATH METHOD)

¥t Y Y 1,729.92 0.06%
TIME-RELATED OVERHEAD (WDAY) Y Y Y 248,864.00 7.94%
DEVELOP WATER SUPPLY Y Y Y 8,853.93 0.28%
CONSTRUCTION AREA SIGNS N Y Y 3,180.19 0.10%
TRAFFIC CONTROL SYSTEM N Y Y 23,769.86 0.76%
CHANNELIZER (SURFACE MOUNTED) N Y Y 6,880.00 0.22%
PORTABLE CHANGEABLE MESSAGE SIGN (LS) N Y Y 5,504.17 0.18%
TEMPORARY RAILING (TYPE K) Y Y Y 233,042.00 7.44%
TEMPORARY CRASH CUSHION MODULE N Y Y 60,648.00 1.94%
JOB SITE MANAGEMENT Y Y Y 41,176.17 1.31%
PREPARE STORM WATER POLLUTION PREVENTION
PLAN Y Y Y 1,681.83 0.05%
RAIN EVENT ACTION PLAN Y Y Y 7,500.00 0.24%
STORM WATER SAMPLING AND ANALYSIS DAY Y Y ¥ 2,038.60 0.07%
STORM WATER ANNUAL REPORT Y ¥ Y 4,000.00 0.13%
TEMPORARY COVER N b o 16,744.00 0.53%
TEMPORARY CHECK DAM N Y Y 5,286.60 0.17%
TEMPORARY DRAINAGE INLET PROTECTION Y Y Y 5,016.19 0.16%
TEMPORARY FIBER ROLL Y Y Y 23,580.00 0.75%
TEMPORARY CONSTRUCTION ENTRANCE Y Y Y 16,245.90 0.52%
STREET SWEEPING N Y Y 23,317.45 0.74%
TEMPORARY CONCRETE WASHOUT Y Y Y 9,370.29 0.30%
REMOVE CONCRETE (CY) Y i Y 3,427.48 0.11%
ROADWAY EXCAVATION Y Y b 92,323.00 2.95%
ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD) Y i Y 25,057.50 0.80%
ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY
DEPOSITED LEAD) Y i Y 125,924.40 4.02%
STRUCTURE EXCAVATION Y Y Y 53,465.45 1.71%
STRUCTURE BACKFILL Y Y Y 34,031.02 1.09%
DITCH EXCAVATION Y Y Y 255,340.80 8.15%
ROLLED EROSION CONTROL PRODUCT (NETTING)

N Y ¥ 47,322.00 1.51%
HYDROMULCH N Y Y 8,260.00 0.26%
FIBER ROLLS N Y i f 16,094.40 0.51%




HYDROSEED N ¥ Y 11,800.00 0.38%
COMPOST (CY) N Y ¥ 9,830.60 0.31%
CLASS 3 AGGREGATE BASE (CY) Y X Y 70,526.50 2.25%
LEAN CONCRETE BASE Y X Y 104,930.00 3.35%
HOT MIX ASPHALT (TYPE A) N Y Y 94,852.00 3.03%
RUBBERIZED HOT MIX ASPHALT (GAP GRADED)

N Y ¥ 54,633.80 1.74%
PLACE HOT MIX ASPHALT DIKE (TYPE E) N i b 16,168.00 0.52%
PLACE HOT MIX ASPHALT DIKE (TYPE F) N ¥ Y 1,081.00 0.03%
PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)

N b \h 5,802.21 0.19%
TACK COAT N Y i 2,954.42 0.09%
REMOVE ASPHALT CONCRETE DIKE i Y. i 3,267.60 0.10%
RETAINING WALL STEM (TYPE 6) Y Y N 342,363.70 10.92%
STRUCTURAL CONCRETE, DRAINAGE INLET Y Y i 34,573.17 1.10%
24" ALTERNATIVE PIPE CULVERT Y i Y 24,333.90 0.78%
6" PERFORATED PLASTIC PIPE UNDERDRAIN I Y Y 15,844.00 0.51%
CLASS 4 PERMEABLE MATERIAL Y Y Y 493,460.40 15.75%
CLASS 5 PERMEABLE MATERIAL b i Y 59,481.10 1.90%
GEOMEMBRANE LINER Y Y Y 13,551.60 0.43%
REMOVE CULVERT (LF) i Y Y 859.05 0.03%
REMOVE HEADWALL Y v W 2,046.74 0.07%
MINOR CONCRETE (MISCELLANEQUS
CONSTRUCTION) X Y i 37,321.83 1.19%
MISCELLANEOUS IRON AND STEEL Y Y ¥ 5,060.12 0.16%
MAINTAINING EXISTING TRAFFIC MANAGEMENT
SYSTEM ELEMENTS DURING CONSTRUCTION

iy 0 i 5,096.45 0.16%
MOBILIZATION Y Y i 313,389.68 10.00%




Attachment B

)
Nconsiruciion
T

All Communications to Minorities

Project: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Monday, December 3, 2018 11:01 AM

Communication Recipients

Company Name

5 Feathers(Bakersfield, CA)

A & M Consulting Engineers(Visalia)

Acacia Envioronmental - 4LAND(Santa Barbara, CA)
Acacia Envioronmental(Santa Barbara, CA)

Adanta, Inc(Napa, CA)

Adanta, Inc(Napa, CA)

Alfred Civil Engineering, Inc.(Citrus Heights, CA)

APCO - Asphalt Dike Construction, Inc.(Goshen, CA)
Appian Udbe Swpp(El Sobrante, CA)

Asphalt Dike Construction, Inc. dba APCO(Goshen, CA)
Asphalt Dike Construction, Inc. dba APCO(Goshen, CA)
Austin Enterprise(Bakersfield, CA)

B.A.T.S. Traffic Solutions(Riverside, CA)

BC Traffic Specialist - 4TC(Orange, CA)

BC Traffic Specialist(Orange, CA)

BC Traffic Specialist(Orange, CA)

BC Traffic Specialist(Orange, CA)

BC Traffic Specialist(Orange, CA)

Calmex Engineering Incorporated - 4ASPH(Bloomington,
CA

Cal)rnex Engineering Incorporated - 4LAND(Bloomington,
CA

Cal)mex Engineering Incorporated(Bloomington, CA)
Cecilia's Safety Service(San Marcos, CA)

Ciro's Landscaping, Inc(Escondido, CA)

Crush Materials Corporation(Aliso Viejo, CA)

D&M Traffic Services, Inc(Santa Clara, CA)

D&M Traffic Services, Inc(Santa Clara, CA)

D&M Traffic Services, Inc(Santa Clara, CA)

Diversified Landscape Co - 4LAND(Wildomar, CA)
Dorado & Dorado Construction(Yucaipa)

Contact

LauraleaBlake
OrfilMuniz
JamesColbert
JamesColbert
CherylMoore
KimberlyPatz
BoriTouray
StacyNoriega
ThomasKoprek
RichardKawamoto
JimCoughlin
TyConner
VerthaSo
TrevorCouch
TrevorCouch
ShaunSouza
StevenPatterson
GaryRivers
TimBlack

TravisBomhoff

TimBlack
CeciliaOstlund
TeresaMartin
ChristineRush
AllenKeen
DebbieEstimator
DebbieEs
DanielCano
NickDorado



E-nor Innovations, Inc - 4TC(Paramount, CA)

First Vanguard Rental & Sales Inc - 4TC(Fairfield, CA)
Flash Traffic, Inc - 4TC(Santa Clarita, CA)

Frank and Son Paving Inc.(Chula Vista, CA)

Fryman Management - 4TC(San Clemente, CA)
Fryman Management(San Clemente, CA)

Fryman Management(San Clemente, CA)

Full Traffic Maintenance, Inc - 4TC(Corona, CA)

Full Traffic Maintenance, Inc - 4TC(Corona, CA)

Full Traffic Maintenance, Inc(Corona, CA)

G&F Concrete Cutting, Inc - 4ADEMO(Santa Ana, CA)
G. Scott Asphalt, Inc.(Chula Vista, CA)

GGG Demolition, Inc(Orange, CA)

Global Environmental Network, Inc(Fountain Valley, CA)
GST(San Marcos, CA)

GST(San Marcos, CA)

Highway Specialty Company Inc.(Highway Specialty
Company Inc.)

Hydro Sprout, Inc(Escondido, CA)

10 Enviornmental & Infrastructure, Inc.(San Diego, CA)
KRC Safety Co, Inc(Visalia, CA)

La Firma(Nipomo, CA)

Landscape Support Services(Santa Clarita, CA)

LNA Concrete Structures, Inc(Chino Hills, CA)

Logans Marketing Construction Materials Supplier -
4TAGG(San Diego, CA)
Maneri Traffic Control, Inc - 4TC(Temecula, CA)

Maneri Traffic Control, Inc - 4TC(Temecula, CA)
Marne Construction(Orange)
Miller Paving Corporation(Spring Valley, CA)

ReneOcampo
MichaelSkeirik
RickVasquez
RudyGutierrez
GarrettFrancis
GarrettFrancis
Info

JerrySanchez
SammySalgado
SammySalgado
MichaelPhillips
Daniel C.Wemple
DonCobler
EstimatorEstimator
Christinaestimator
JenniferErler
DustinEstimator

MarkWebster
KathyMonroe
MichaelCastro
VicenteBravo
ShoheilaSturm
EstimatorEstimator
EstimatorEstimator

OavilaEstimator
JohnnyManeri
MikeFielder
ScottKimball

North American Recycling and Crushing(Yorba Linda, CA) AaronWaddell
North American Recycling and Crushing(Yorba Linda, CA) TomVirgil

Precon Products - 2DRCP(Simi Valley, CA)
Precon Products - 2DRCP(Simi Valley, CA)
Quality Hydroseeding & Restoration(Ramona, CA)
Quality Traffic Control(Fontana, CA)

Road-Tech Safety Services, Inc(Shingle Springs, CA)
Sanchez Grading(Fresno, Ca)

Savala Construction Co., Inc. (Irvine)

Sierra Landscape Development, Inc(Arcadia, CA)
Smith And Son(Fallbrook, CA)

So.Cal Traffic, Inc(San Marcos, CA)

Terra West Inc(Chula Vista, CA)

Terra West Inc(Chula Vista, CA)

The Construction Zone - 4TC(Martinez, CA)

The Construction Zone(Martinez, CA)

The Construction Zone(Martinez, CA)

Throop Company(Pasadena, CA)

Throop Company(Pasadena, CA)

Tully Consulting Group(Dixon, CA)

Tully Consulting Group(Dixon, CA)

KariCosta
ShannonEstimator
CynthiaPoundstone
ChristopherSmith
Joeleffrey

Emily
RichardAlarcon
VitoClarizio
ChristopherSmith
ClayBritsch
RobertoTessada
EstimatorEstimator
MindySerrano
MindySerrano
JoeEstimating
Adamestimator
AdamThroop
RobinTully
KatelynAnderson



Rlcon:srrucrion
=

Attachment C
Provided | Name of DBE or Non Name of Price
Items of Work Offered | Plans/Specs | Selected Rejected Quote | ..
: DBE - Difference
(YIN) Firm Firm
LEAD COMPLIANCE PLAN Y Socal
iy Stormwater Non-DBE Adanta 1300 325
Summit 1500 525
PROGRESS SCHEDULE (CRITICAL
PATH METHOD) Self Perform
TIME-RELATED OVERHEAD (WDAY)
Self Perform
[DEVELOP WATER SUPPLY Self Perform |
|C0NSTRUCT|0N AREA SIGNS Yes Statewide |DBE Arrow Signs 4425 1305
Maneri 3200 80
|[TRAFFIC CONTROL SYSTEM Yes | Statewide |DBE [Maneri 1580 30|
CHANNELIZER (SURFACE Yes y )
MOUNTED) Statewide |DBE Maneri 10250 6750
Flash Traffic 8622.5 1872.5
PORTABLE CHANGEABLE y
MESSAGE SIGN (LS) es Statewide |DBE Maneri 1090 110
Flash Traffic 850 350
]ﬁMPOMRY RAILING (TYPE K) Self Perform
TEMPORARY CRASH CUSHION Yes : .
MODULE Statewide DBE Maneri 68250 8750
JOB SITE MANAGEMENT Self Perform |
PREPARE STORM WATER Yas
POLLUTION PREVENTION PLAN RTC Non-DBE Adanta 1950 300
Verux 2750 1100
Alfred 2500 850




TCG 2800 1150
SoCal 1778 128
GST 2150 500
RAIN EVENT ACTION PLAN Yes RTC  Non-DBE SoCal 210 10
GST 500 300
CES 345 145
STORM WATER SAMPLING AND v
ANALYSIS DAY es RTC  Non-DBE GST 450 200
CES 515 315
STORM WATER ANNUAL REPORT s At b - s 1170
GST 2000 1600
SoCal 450 50
TCG 1200 800
[TEMPORARY COVER Self Perform |
[TEMPORARY CHECK DAM Self Perform |

TEMPORARY DRAINAGE INLET
PROTECTION

Self Perform

TEMPORARY FIBER ROLL Self Perform J
TEMPORARY CONSTRUCTION

ENTRANCE Self Perform
|STREET SWEEPING Self Perform J
TEMPORARY CONCRETE WASHOUT ¢ cp o
[REMOVE CONCRETE (CY) Self Perform |
[ROADWAY EXCAVATION Self Perform |
ROADWAY EXCAVATION (TYPE

COM) (AERIALLY DEPOSITED LEAD)  Self Perform
ROADWAY EXCAVATION (TYPE Z-2)

(AERIALLY DEPOSITED LEAD) Self Feriorm




ISTRUCTURE EXCAVATION Self Perform |

[STRUCTURE BACKFILL Self Peform J

|ﬁTCH EXCAVATION Self Perform |

ROLLED EROSION CONTROL

PRODUCT (NETTING) Yes PRG  Non-DBE Sierra 50,190 4302
Acacia 55,926 10038
Diversified 51,624 5736
LSS 77436 31548
Marina 35491.5 10397

HYDROMULCH Yes PRG Non-DBE Hydrosprout 7375 885
Marina 7670 590
LSS 8260 0
Diversified 11800 3540
Acacia 9440 1180
Sierra 14160 5900

FIBER ROLLS Yes PRG Non-DBE Sierra 21,363.00 5795.5
Acacia 20,070.10 4502.6
Diversified 22,273.50 6706
LSS 17,244.00 1676.5
Marina 19,160.00 3592.5

[HYDROSEED Yes PRG  Non-DBE |[Sierra 21240 10030
Acacia 22,420.00 11210
Diversified 21,240.00 10030
LSS 20,060.00 8850
Hydrosprout 16,343.00 5133
Marina 14,750.00 3540

|COMPOST (CY) Yes PRG  Non-DBE Marina 223953 12895.3
LSS 12540 3040
Diversified 24586 15086
Acacia 22610 13110
Sierra 17,100 7600

CLASS 3 AGGREGATE BASE (CY) Self Perform

|EAN CONCRETE BASE Self Perform |




[HOT MIX ASPHALT (TYPE A) Yes Calmex  Non-DBE N/A N/A N/A y

RUBBERIZED HOT MIX ASPHALT

(GAP GRADED) Yes Calmex  Non-DBE N/A N/A N/A

:}'}ﬁEETOT S e oo Yes Calmex  Non-DBE APCO 1.84 0.47
AC Dike 2.1 0.21

(PTL%CEEFTOT RS Yes Calmex  Non-DBE APCO 184 0.47
AC Dike 2.1 0.21

PLACE HOT MIX ASPHALT

(MISCELLANEOUS AREA) Yes Calmex  Non-DBE APCO 75 7.5
AC Dike 75 75

[TACK COAT Yes Calmex NonDBE  [N/A N/A N/A

REMOVE ASPHALT CONCRETEDIKE ¢

[RETAlNING WALL STEM Self Perform

STRUCTURAL CONCRETE,

DRAINAGE INLET Sl

24" ALTERNATIVE PIPE CULVERT o

6" PERFORATED PLASTIC PIPE

UNDERDRAIN Self Perform

CLASS 4 PERMEABLE MATERIAL Self Berfom

CLASS 5 PERMEABLE MATERIAL Seif Bafhostn

[GEOMEMBRANE LINER Self Perform |

[REMOVE CULVERT (LF) Self Perform |

[REMOVE HEADWALL Self Perform |




MINOR CONCRETE

(MISCELLANEOUS CONSTRUCTION)  Self Perform
MISCELLANEOUS IRONAND STEEL oo
MAINTAINING EXISTING TRAFFIC

MANAGEMENT SYSTEM ELEMENTS

DURING CONSTRUCTION Self Perform
MOBILIZATION Self Perform




From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: 5 Feathers (Bakersfield, CA) - Lauralea Blake [lauralea@5feathers.net]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https://secure.smartbidnet.com/LBQE and enter the access key: ****xx
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12.0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [ you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULEJOB SITE MANAGEMENT .PREPARE STORM WATER POLLUTION PREVENTION
PLAN.RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER. TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY) ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD) ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOQUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL ,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: A & M Consulting Engineers (Visalia) - Orfil Muniz [orfil@am-engr.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https://se .S idnet.com/LBQE and enter the access key: ****xx*
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Cli re to View the Proj

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm, ***

b i you are a NON-DBE firm, please list ALL Z"d TIER DBE firm names, work scope, and value of work the DBE firm will be performin or supplyin clearly onyour
el 2 PPIyIng
quote.

Project Description:  Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation;: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER,TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL ,DITCH
EXCAVATION ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY)LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E).PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT.,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL ,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION)MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Acacia Envioronmental (Santa Barbara, CA) - James Colbert [james@acaciaec.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to 5 re. bidnet.com/LB: and enter the access key: ****xx

Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please

contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
qllote ok

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY.CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K). TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN.RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT,TEMPORARY COVER. TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH.FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE ,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN.CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com)

Sent: Monday, December 3, 2018 6:50 AM

To: Acacia Envioronmental - 4LAND (Santa Barbara, CA) - James Colbert james@acaciaec.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https://secure.smartbidnet.com/LBQE and enter the access key: *****x
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proj

INVITATION TO BID

FROM:
SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 —Email. estimating ca/@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

**# [ you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS). TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY),ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD)ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION STRUCTURE BACKFILL.DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH, FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE.HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER, REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Adanta, Inc (Napa, CA) - Cheryl Moore [cheryl.moore@adanta-inc.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https: m: idnet.com/LBQE and enter the access key: *****x
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proj

INVITATION TO BID

FROM:
SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12/0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required, please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 —Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY).DEVELOP
WATER SUPPLY CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM.CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K). TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY COVER TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,.REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)" "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET 24" ALTERNATIVE PIPE CULVERT.6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL CLASS 5 PERMEABLE MATERIAL , GEOMEMBRANE LINER,REMOVE CULVERT (LF).REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Adanta, Inc (Napa, CA) - Kimberly Patz [7077368368]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls
Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12.0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please

contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating.ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [ you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP



WATER SUPPLY,CONSTRUCTION AREA SIGNS.TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS).TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY ,STORM WATER ANNUAL REPORT, TEMPORARY COVER,TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE ,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD)ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT ,REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEQUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar. pipe (RCP. PVC, inlets,
manholes), and concrete girders.
A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611731413-11747404



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Alfred Civil Engineering, Inc. (Citrus Heights, CA) - Bori Touray [touray@alfredce.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to h i re.smartbidnet.cos and enter the access key: *****x*

Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proje:

INVITATION TO BID

FROM:
SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME: Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 120% WDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required, please
contact SEMA for assistance. EOE.

Submit guotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca/@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote, ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Maijor items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN.RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT,TEMPORARY COVER TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE . STREET

SWEEPING TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY) ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD) ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH.FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT.,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEQUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: APCO - Asphalt Dike Construction, Inc. (Goshen, CA) - Stacy Noriega [5596517905]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEg0al | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*#* |f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls,

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP



WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS).TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN.STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL. TEMPORARY CONSTRUCTION ENTRANCE, STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS,HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E) PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER,REMOVE CULVERT (LF) REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.
A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611731420-11747413



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Appian Udbe Swpp (El Sobrante, CA) - Thomas Koprek [5102560103]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please

contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm, ***

*** If you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP



WATER SUPPLY CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED).PORTABLE CHANGEABLE MESSAGE SIGN
(LS).TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE ,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),.STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT.REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H). rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611731421-9416521



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Asphalt Dike Construction, Inc. dba APCO (Goshen, CA) - Jim Coughlin [im@apcodike.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https: re.smartbidnet.co and enter the access key: ***%%x

Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12.0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca/@semaconstruction.com

NOTE:  *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
y“‘ P
quote.

Project Description: Excavate ditches, place perm mtl and construct retaining walls



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP
WATER SUPPLY CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN.RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY COVER TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY).ROADWAY EXCAVATION.,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD).STRUCTURE EXCAVATION STRUCTURE BACKFILL,DITCH
EXCAVATION ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY)LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A) RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E) PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT,REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOQUS CONSTRUCTION)MISCELLANEOUS IRON AND STEEL MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Asphalt Dike Construction, Inc. dba APCO (Goshen, CA) - Richard Kawamoto [richard@apcodike.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to s re.smartbidnet.com/LBQE and enter the access key: ******

Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project

INVITATION TO BID

FROM:

SEMA Construction, Inc
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME: Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating.ca/@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

**# [f you are a NON-DBE firm, please list ALL 2°¢ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. **¥*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE. JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN RAIN EVENT ACTION PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD).ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS,HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A) RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT.6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER REMOVE CULVERT (LF) REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEQUS CONSTRUCTION)MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Austin Enterprise (Bakersfield, CA) - Ty Conner [tconner@austin-enterprise.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to h a re.smartbidnet. and enter the access key: ***xxx

Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proj

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*#% [f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY).ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS, HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E) PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT.6" PERFORATED PLASTIC PIPE UNDERDRAIN.CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER , REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: B.A.T.S. Traffic Solutions (Riverside, CA) - Vertha So [dispatch@gobats.net]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https://secure.smartbidnet.com/LBQE and enter the access key: *****x*
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project

INVITATION TO BID

FROM:
SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca/@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm_ ***

=+ [f you are a NON-DBE firm, please list ALL 2* TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote, ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM.CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN RAIN EVENT ACTION PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM.TEMPORARY DRAINAGE INLET PROTECTION.TEMPORARY FIBER ROLL. TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY), ROADWAY EXCAVATION . ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD) ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL.DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH.FIBER ROLLS HYDROSEED,COMPOST (CY).CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E).PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET 24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN.CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL . GEOMEMBRANE LINER REMOVE CULVERT (LF).REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEQUS CONSTRUCTION)MISCELLANEOUS IRON AND STEEL MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: BC Traffic Specialist (Orange, CA) - Gary Rivers [gary@bctraffic.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to h ://secure.smartbidnet.com/LBOE and enter the access key: ****x*x*
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 120% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [ you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY).DEVELOP
WATER SUPPLY,.CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY COVER TEMPORARY
CHECK DAM. TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT ,REMOVE CONCRETE (CY) ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD) ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD).STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET 24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER, REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION)MISCELLANEOUS IRON AND STEEL , MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: BC Traffic Specialist (Orange, CA) - Shaun Souza [Shaun@bctraffic.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to h! ://secure.sm idnet. E and enter the access key: *****x*
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Her View the Proje

INVITATION TO BID

FROM:
SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca/@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm.

*** [f you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT.REMOVE CONCRETE (CY).ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD) ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS, HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5§ PERMEABLE MATERIAL,GEOMEMBRANE LINER,REMOVE CULVERT (LF) REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL ,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: BC Traffic Specialist (Orange, CA) - Steven Patterson [Steven@bctraffic.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https: re.sm idnet.com/LBQE and enter the access key: *****x
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proj

INVITATION TO BID

FROM:
SEMA Construction, Inc
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required, please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca/@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*#* [fyou are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description. Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include -

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K).TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT ,PREPARE STORM WATER POLLUTION PREVENTION
PLAN RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER. TEMPORARY
CHECK DAM.TEMPORARY DRAINAGE INLET PROTECTION.TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT.REMOVE CONCRETE (CY),ROADWAY EXCAVATION.ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL.DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS, HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E).PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL CLASS 5 PERMEABLE MATERIAL.GEOMEMBRANE LINER, REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEQUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manbholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com)

Sent: Monday, December 3, 2018 6:50 AM

To: BC Traffic Specialist (Orange, CA) - Trevor Couch [trevor@bctraffic.com]

Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https://secure.smartbidnet.com/LBQE and enter the access key: *****x

Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12/0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca/@semaconstruction.com

k&

NOTE:  *** Please clearly indicate on your quote if you are a DBE firm.

**% [f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE JOB SITE MANAGEMENT ,PREPARE STORM WATER POLLUTION PREVENTION
PLAN.RAIN EVENT ACTION PLAN.STORM WATER SAMPLING AND ANALYSIS DAY . STORM WATER ANNUAL REPORT, TEMPORARY COVER TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION.ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD)ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING) HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A).RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET.24" ALTERNATIVE PIPE CULVERT.,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER,REMOVE CULVERT (LF).REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION)MISCELLANEOUS IRON AND STEEL ,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: BC Traffic Specialist - 4TC (Orange, CA) - Trevor Couch [trevor@bctraffic.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project "

If this link does not work, please go to h 5 re.smartbidnet.com/LBQE and enter the access key: ***** %
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proj

INVITATION TO BID

FROM:
SEMA Canstruction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

**# [f you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K). TEMPORARY CRASH CUSHION MODULE JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM.TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING. TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY) ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD) ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION, STRUCTURE BACKFILL DITCH
EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A) RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,REMOVE ASPHALT CONCRETE DIKE.RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER, REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEQUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Calmex Engineering Incorporated (Bloomington, CA) - Tim Black [tbcalmex@aol.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https://secure.smartbidnet.com/LBQE and enter the access key: **¥*xxx
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proj

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required, please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca(@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [ you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER. TEMPORARY
CHECK DAM.TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY).ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Calmex Engineering Incorporated - 4ASPH (Bloomington, CA) - Tim Black [tbcalmex@aol.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https: .smartbidnet.c and enter the access key: **%%%x

Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proj

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone; (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to.
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951)296- 6448 —Email: estimating caf@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm, ***

*** [f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote, ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS).TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN.RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE ,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT.REMOVE CONCRETE (CY).ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD).STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH, FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY)LEAN CONCRETE BASE.HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL.GEOMEMBRANE LINER, REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Calmex Engineering Incorporated - 4LAND (Bloomington, CA) - Travis Bomhoff [travisbomhoff@yahoo.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https://secure.s bii and enter the access key: *****x%

Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Her View the Proje

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax;(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the I20% UDBEgoeal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 —Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm_***

*** [ you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote, ***

Project Description. Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K).TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT ,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY COVER. TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT.REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD) ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE.HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL.CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION)MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Cecilia's Safety Service (San Marcos, CA) - Cecilia Ostlund [8587934495]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit guotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

**## [ you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP



WATER SUPPLY .CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED) PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY)LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET 24" ALTERNATIVE PIPE CULVERT.6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER,REMOVE CULVERT (LF).REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION)MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION.MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611731442-9968684



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Ciro's Landscaping, Inc (Escondido, CA) - Teresa Martin [7607436157]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments: 1

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:

SEMA Construction, Inc
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone (303) 627-2600

Fax (951) 296-6448

Bid Information:
PROJECT NAME: Caltrans 07-312604 Gorman BMP’s & Retaining Walls

OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the I2:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please

contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating.ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***
**+ |f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your

quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP



WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS).,TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE EXCAVATION,STRUCTURE BACKFILL.DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA). TACK COAT,REMOVE ASPHALT CONCRETE DIKE.RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET 24" ALTERNATIVE PIPE CULVERT.6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL.GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION).MISCELLANEOQUS IRON AND STEEL MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP. PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611731444-9416496



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Crush Materials Corporation (Aliso Viejo, CA) - Christine Rush [9493056634]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

**+ If you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP



WATER SUPPLY ,CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED).PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT,TEMPORARY COVER,TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION ROLLED EROSION CONTROL PRODUCT (NETTING)HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)"."PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL GEOMEMBRANE LINER REMOVE CULVERT (LF) REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEQUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar. pipe (RCP. PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611731447-9416770



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: D&M Traffic Services, Inc (Santa Clara, CA) - Allen Keen [allen@dmtraffic.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https://secure.s: idnet.com/LBQE and enter the access key: ****%x%
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proj

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: {303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0%/UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required, please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca(@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope. and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT,TEMPORARY COVER. TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY).ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD)ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA). TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6) STRUCTURAL CONCRETE, DRAINAGE INLET 24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: D&M Traffic Services, Inc (Santa Clara, CA) - Debbie Es [debbie@dmtraffic.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https://secure.smartbidnet.com/LBQE and enter the access key: ¥*****

Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proj

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the [2:0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please

contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE:  *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 27 TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K).TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT TEMPORARY COVER. TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT ,REMOVE CONCRETE (CY).ROADWAY EXCAVATION . ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY).LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER, REMOVE CULVERT (LF) REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: D&M Traffic Services, Inc (Santa Clara, CA) - Debbie Estimator [debbie@dmtraffic.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https://secure.smartbidnet.com/LBQE and enter the access key: ******

Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proj

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER’S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12/0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca/@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED) PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K). TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM. TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT ,REMOVE CONCRETE (CY),ROADWAY EXCAVATION.ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD) ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY)LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E).PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6).STRUCTURAL CONCRETE, DRAINAGE INLET 24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEQUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Diversified Landscape Co - 4LAND (Wildomar, CA) - Daniel Cano [8007834197]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME: Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the I2:0% WIDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm_***

**% |f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***
Project Description: Excavate ditches, place perm mtl and construct retaining walls

Major items for the project include :
Subcontractors / Installation’ LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP



WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED).,PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN RAIN EVENT ACTION PLAN.STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT .REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT.REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6) STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT.6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER,REMOVE CULVERT (LF) REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEQUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611731458-9416518



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Dorado & Dorado Construction (Yucaipa) - Nick Dorado [9097970400]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the IZ0%/UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2% TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY).DEVELOP



WATER SUPPLY,CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT ,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT.REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT.6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER.REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOQUS CONSTRUCTION).MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP. PVC, inlets,
manholes), and concrete girders.
A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611731459-11919197



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: E-nor Innovations, Inc - 4TC (Paramount, CA) - Rene Ocampo [rene@enortraffic.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to hl : re.smartbidnet.com/LBQE and enter the access key: ******
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proj

INVITATION TO BID

FROM:
SEMA Construction. Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME: Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590
Phone; (303) 627-2600 — Fax; (951) 296- 6448 — Email: estimating.ca/@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm_ ***

*** [ you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS).TEMPORARY RAILING (TYPE K).TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER. TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY)LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A) RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E).PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL GEOMEMBRANE LINER,REMOVE CULVERT (LF) REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION).MISCELLANEOUS IRON AND STEEL MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION.MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: First Vanguard Rental & Sales Inc - 4TC (Fairfield, CA) - Michael Skeirik [estimating@ 1stvg.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https: re.smartbidnet.com E and enter the access key: ******
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proj

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12/0% WUDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 —Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm_ ***

*** [f you are a NON-DBE firm, please list ALL 2° TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
kkk p pe
quote

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS).TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN.RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY).ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION, STRUCTURE BACKFILL .DITCH
EXCAVATION ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE.HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Flash Traffic, Inc - 4TC (Santa Clarita, CA) - Rick Vasquez [flashwbe@outlook.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https://secure.smartbidnet.com/LBQE and enter the access key: *****x*

Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project

INVITATION TO BID

FROM:

SEMA Construction, Inc
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required, please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 27 TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
EE LS pp
quote.

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE JOB SITE MANAGEMENT ,PREPARE STORM WATER POLLUTION PREVENTION
PLAN.RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD).ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD).STRUCTURE EXCAVATION,STRUCTURE BACKFILL.DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE ,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN.CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL GEOMEMBRANE LINER REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL , MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Frank and Son Paving Inc. (Chula Vista, CA) - Rudy Gutierrez [6194209020]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER’S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please

contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

**# [ you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installationn LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY).DEVELOP



WATER SUPPLY.CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS).TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY ,STORM WATER ANNUAL REPORT,TEMPORARY COVER, TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION STRUCTURE BACKFILL ,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH, FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A) RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET 24" ALTERNATIVE PIPE CULVERT 6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP. PVC, inlets.
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611731473-9968718



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Fryman Management (San Clemente, CA) - Garrett Francis [garrett@frymanmgmt.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https: .smartbidnet.com, and enter the access key: ****x**

Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View Proje

INVITATION TO BID

FROM:
SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax'(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the I20% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca/@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

**# [fyou are a NON-DBE firm, please list ALL 2 TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K). TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT, TEMPORARY COVER TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION. TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE.STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD) ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY).LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA).TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER,REMOVE CULVERT (LF) REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEQUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL , MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Fryman Management (San Clemente, CA) - Info [info@frymanmgmt.com]

Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https://secure.smartbidnet.com/LBQE and enter the access key: ******

Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proje

INVITATION TO BID

FROM:

SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12.0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required, please
contact SEMA for assistance. EOE.

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE JOB SITE MANAGEMENT ,PREPARE STORM WATER POLLUTION PREVENTION
PLAN RAIN EVENT ACTION PLAN STORM WATER SAMPLING AND ANALYSIS DAY,.STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION . ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD) ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED) PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)" "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER.REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEQUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Fryman Management - 4TC (San Clemente, CA) - Garrett Francis [garrett@frymanmgmt.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to H A bidnet.com/LBQE and enter the access key: ****%%
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project

INVITATION TO BID

FROM:
SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required, please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca/@semaconstruction.com

NOTE:  *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [ you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS).,TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT TEMPORARY COVER. TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD)ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED.COMPOST (CY).CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE.HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL GEOMEMBRANE LINER,REMOVE CULVERT (LF) REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEQUS IRON AND STEEL MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION ,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com)

Sent: Monday, December 3, 2018 6:50 AM

To: Full Traffic Maintenance, Inc (Corona, CA) - Sammy Salgado [sammysalgado@sbcglobal.net]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https: re.smartbidnet. E and enter the access key: ***xxx
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proje

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME: Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the I20% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to.
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE:  *** Please clearly indicate on your quote if you are a DBE firm. ***

**# [ you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM. TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL , TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,.REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD)ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS,HYDROSEED,COMPOST (CY).CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER REMOVE CULVERT (LF) REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEQUS CONSTRUCTION)MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Full Traffic Maintenance, Inc - 4TC (Corona, CA) - Jerry Sanchez [sfim@sbcglobal.net]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https://secure.smartbidnet.com/LBOE and enter the access key: *****x

Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proje:

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER’S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 120% WDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote, ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP
WATER SUPPLY CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS).TEMPORARY RAILING (TYPE K). TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN.RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION.ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD)ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD).STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,.HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E) PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET 24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL .CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER, REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Full Traffic Maintenance, Inc - 4TC (Corona, CA) - Sammy Salgado [sammysalgado@sbcglobal.net]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to C re.smartbidnet.com/LBQE and enter the access key: ****xx
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEgeal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE,

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590
Phone: (303) 627-2600 — Fax: (951) 296- 6448 —Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP
WATER SUPPLY CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED) PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT ,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION.ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS. HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY)LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER,REMOVE CULVERT (LF) REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEQUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Meonday, December 3, 2018 6:50 AM

To: G&F Concrete Cutting, Inc - ADEMO (Santa Ana, CA) - Michael Phillips [m.phillips@gfconcretecutting.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https: .Sm idnet.com/LBQE and enter the access key: ******

Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating caf@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP
WATER SUPPLY.CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K).TEMPORARY CRASH CUSHION MODULE JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN.RAIN EVENT ACTION PLAN.STORM WATER SAMPLING AND ANALYSIS DAY ,.STORM WATER ANNUAL REPORT, TEMPORARY COVER TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE . STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION STRUCTURE BACKFILL DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING)HYDROMULCH FIBER ROLLS HYDROSEED,COMPOST (CY).CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT.REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER REMOVE CULVERT (LF) REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL , MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: G. Scott Asphalt, Inc. (Chula Vista, CA) - Daniel C. Wemple [danc@asphaltrepairs.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to A re.smartbidnet.col and enter the_access key: ***x%xx%

Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Pr

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone; (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca/@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm_ ***

*** [f you are a NON-DBE firm, please list ALL 27 TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description; Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM.CHANNELIZER (SURFACE MOUNTED) PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER , TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION. TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD) ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD).STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH, FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E) PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL CLASS 5 PERMEABLE MATERIAL , GEOMEMBRANE LINER,REMOVE CULVERT (LF) REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: GGG Demolition, Inc (Orange, CA) - Don Cobler [Don@gggdemo.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https://se .smartbidnet.com/LBQE and enter the access key: *****x*
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% WDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit guotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca(@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

**# [ you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED) PORTABLE CHANGEABLE MESSAGE SIGN
(LS).TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY ,STORM WATER ANNUAL REPORT TEMPORARY COVER TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD) ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY).LEAN CONCRETE BASE.HOT MIX ASPHALT (TYPE A) RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT ,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET 24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN.CLASS 4
PERMEABLE MATERIAL.CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Global Environmental Network, Inc (Fountain Valley, CA) - Estimator Estimator [GENI@SafetyGeni.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https://secure.smartbidnet.com/LBQE and enter the access key: ******

Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12/0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating.ca/@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote, ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY).DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM.CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN.RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD) ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH.FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E) PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: GST (San Marcos, CA) - Christina estimator [bids@igst.com]

Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

IF this link does not work, please go to https://secure.smartbidnet.com/LBQE and enter the access key: ******

Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca/@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quﬂle, *xk

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY ,CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN.RAIN EVENT ACTION PLAN,.STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM.TEMPORARY DRAINAGE INLET PROTECTION. TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD).STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH, FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT,REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN CLASS 4
PERMEABLE MATERIAL CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER, REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: GST (San Marcos, CA) - Jennifer Erler [7607411363]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls
Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12.0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required, please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** |f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP



WATER SUPPLY,CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED).PORTABLE CHANGEABLE MESSAGE SIGN
(LS). TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM.TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING. TEMPORARY CONCRETE WASHOUT ,REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6).STRUCTURAL CONCRETE, DRAINAGE INLET 24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL GEOMEMBRANE LINER REMOVE CULVERT (LF) REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOQUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC. inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611731498-9968729



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Highway Specialty Company Inc. (Highway Specialty Company Inc.) - Dustin Estimator
[Dustin@HighwaySpecialty.com]

Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https: re.smartbidnet.com/LB and enter the access key: *** %%

Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proj

INVITATION TO BID

FROM:
SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12009 UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca/@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** If you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS).TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT TEMPORARY COVER, TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING. TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY).ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD).ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD).STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH.FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A) RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)" "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT.6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Hydro Sprout, Inc (Escondido, CA) - Mark Webster [mark@hydrosprout.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

> Click Here to View the Project

IF this link does not work, please go to h ://secure. bi BQE and enter the access key: ****%x
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Her View the Project

INVITATION TO BID

FROM:
SEMA Canstruction, Inc
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

ubmit quote:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590
Phone: (303) 627-2600 —Fax: (951) 296- 6448 — Email: estimating ca/@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [ you are a NON-DBE firm, please list ALL 2 TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description:  Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS), TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY . STORM WATER ANNUAL REPORT, TEMPORARY COVER TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING. TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT.REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER, REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY [F WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: 10 Enviornmental & Infrastructure, Inc. (San Diego, CA) - Kathy Monroe [kathym@iosdv.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https://secure.sm idnet.com/LBQE and enter the access key: ******
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project

INVITATION TO BID

FROM:
SEMA Construction, Inc
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12/0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating cal@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

**% [f you are a NON-DBE firm, please list ALL 2°¢ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP
WATER SUPPLY CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY COVER. TEMPORARY
CHECK DAM. TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION.ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS,HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E) PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: KRC Safety Co, Inc (Visalia, CA) - Michael Castro [5597322684]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls
Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEg6al | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 —Email: estimating caf@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm_ ***

*+* |f you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP



WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM.CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS), TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN.RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD) ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT.REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN CLASS 4
PERMEABLE MATERIAL ,CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER REMOVE CULVERT (LF)REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611731523-9416707



From: Estimating SEMA [estimating.ca@semaconstruction.com]
Sent: Monday, December 3, 2018 6:50 AM

To: La Firma (Nipomo, CA) - Vicente Bravo [vb@lafirmainc.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls
Attachments:

= Click Here to View the Project

If this link does not work, please go to https: re.smartbidnet.com/LBQE and enter the access key: *****x*
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proje

INVITATION TO BID

FROM:
SEMA Construction, Inc

2690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12/0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required, please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** |f you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN.RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER. TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL., TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT.REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION STRUCTURE BACKFILL DITCH
EXCAVATION ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Landscape Support Services (Santa Clarita, CA) - Shoheila Sturm [ssturm@isscorp.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https: re.smartbidnet.co and enter the access key: *****x

Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project

INVITATION TO BID

FROM:
SEMA Construction, Inc
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** If you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description. Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY,.CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION MODULE_JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY . STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING. TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD)ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD).STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH, FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
{(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A) RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6).STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT.6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: LNA Concrete Structures, Inc (Chino Hills, CA) - Estimator Estimator [Inalolo@aol.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to h : re.smartbidnet.com/LB and enter the access key: ¥*¥x**x

Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca/@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY ,STORM WATER ANNUAL REPORT, TEMPORARY COVER TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT ,REMOVE CONCRETE (CY).ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL ,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Logans Marketing Construction Materials Supplier - 4TAGG (San Diego, CA) - Estimator Estimator
[6192333768]

Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating cal@semaconstruction.com

NOTE:  *** Please clearly indicate on your quote if you are a DBE firm, ***

*** [f you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote, ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP



WATER SUPPLY CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED) PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY).LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT.REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET 24" ALTERNATIVE PIPE CULVERT 6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611731527-9416666



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Maneri Traffic Control, Inc - 4TC (Temecula, CA) - Johnny Maneri [9516955105]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required, please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 —Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

**% [ you are a NON-DBE firm, please list ALL 2°¢ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP



WATER SUPPLY,CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD) ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS,HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER REMOVE CULVERT (LF) REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders
A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611731528-9416709



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Maneri Traffic Control, Inc - 4TC (Temecula, CA) - Oavila Estimator [oavila@maneritrafficcontrol.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https://s idnet.com/LBQE and enter the access key: ****xx*

Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project

INVITATION TO BID

FROM:
SEMA Construction, Inc.
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the §2:0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 —Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description. Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY ,CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN.RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY COVER TEMPORARY
CHECK DAM.TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD).ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS,HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT,REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6).STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Marne Construction (Orange) - Mike Fielder [mfielder@marneconstruction.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https://secure.smartbi E and enter the access key: *****x
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Her: View the Proje:

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME: Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating.ca/@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

**# [fyou are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY . CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K).TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY COVER. TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION. TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING. TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY).ROADWAY EXCAVATION.ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL.DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH, FIBER ROLLS,HYDROSEED,COMPOST (CY).CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A) RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE ,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL GEOMEMBRANE LINER REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Miller Paving Corporation (Spring Valley, CA) - Scott Kimball [Scott@millerpavingcorp.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to h ://secure.smartbidnet.com/LBQE and enter the access key: *****x*
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proje

INVITATION TO BID

FROM:
SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED) PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN RAIN EVENT ACTION PLAN STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE ,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY) ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD)ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (T YPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT 6" PERFORATED PLASTIC PIPE UNDERDRAIN.CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER,REMOVE CULVERT (LF) REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOQUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: North American Recycling and Crushing (Yorba Linda, CA) - Aaron Waddell [waddella@narecycle.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https://secure.smartbidnet.com/LBQE and enter the access key: ****x*x
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proj

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12.0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required, please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 —Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm, ***

*** [f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY ,STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL TEMPORARY CONSTRUCTION ENTRANCE.STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD) ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH FIBER ROLLS,HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A) RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E).PLACE
HOT MIX ASPHALT DIKE (TYPE F)" "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,REMOVE ASPHALT CONCRETE DIKE.RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5§ PERMEABLE MATERIAL GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: North American Recycling and Crushing (Yorba Linda, CA) - Tom Virgil [aaron@dancoppcrushing.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to hi i re.smartbidnet. and enter the access key: ***xxx*

Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proj

INVITATION TO BID

FROM:
SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca/@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

**% [f you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY ,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT ,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD).STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)" "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET 24" ALTERNATIVE PIPE CULVERT 6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Precon Products - 2DRCP (Simi Valley, CA) - Kari Costa [8055840769]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% WDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required, please

contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca(@semaconstruction.com

NOTE:  *** Please clearly indicate on your quote if you are a DBE firm. ***

**# [f you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP



WATER SUPPLY , CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED) PORTABLE CHANGEABLE MESSAGE SIGN
(LS).TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT ,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT ,REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD)ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT,REMOVE ASPHALT CONCRETE DIKE, RETAINING
WALL STEM (TYPE 6) STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER . REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOQUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611731547-9572574



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Precon Products - 2DRCP (Simi Valley, CA) - Shannon Estimator [8055840769]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca/@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

**+# [ you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP



WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED) PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT ,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT ,REMOVE CONCRETE (CY),ROADWAY EXCAVATION.ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)"."PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT.6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEQUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,

manholes), and concrete girders.
A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611731548-9416745



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Quality Hydroseeding & Restoration (Ramona, CA) - Cynthia Poundstone [poundstone@live.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project -

If this link does not work, please go to 5 re.smartbidnet.com/LBQE and enter the access key: *****x*
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proje:

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax (951) 296-6448

Bid Information:
PROJECT NAME: Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12/0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating.ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

**# [fyou are a NON-DBE firm, please list ALL 2°¢ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP
WATER SUPPLY . CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS).TEMPORARY RAILING (TYPE K).TEMPORARY CRASH CUSHION MODULE JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT,TEMPORARY COVER, TEMPORARY
CHECK DAM.TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL , TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD)ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS,HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY).LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E) PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET.24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER REMOVE CULVERT (LF).REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Quality Traffic Control (Fontana, CA) - Christopher Smith [8888399857]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Canstruction, Inc
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 120% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2°¢ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include
Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP



WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS), TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE .
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA).TACK COAT,REMOVE ASPHALT CONCRETE DIKE ,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT 6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL ,CLASS 5 PERMEABLE MATERIAL GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611731551-9968782



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Road-Tech Safety Services, Inc (Shingle Springs, CA) - Joe Jeffrey [5306720622]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc.
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required, please
contact SEMA for assistance. EOE.

Submit guotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 —Fax: (951) 296- 6448 —Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote, ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP



WATER SUPPLY ,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION, STRUCTURE BACKFILL,DITCH
EXCAVATION ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA).TACK COAT.REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL.GEOMEMBRANE LINER REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.
A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611731559-9416692



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Sanchez Grading (Fresno, Ca) - Emily [5592440362]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls
Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc.
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:

PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12,0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding. lines of credit, and special insurance limits may be required; please

contact SEMA for assistance. EOE.

Submit guotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax; (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2°¢ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote, ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (WDAY),DEVELOP



WATER SUPPLY,CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM,.CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN.STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD) ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION, STRUCTURE BACKFILL DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT,REMOVE ASPHALT CONCRETE DIKE ,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT 6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION)MISCELLANEOUS IRON AND STEEL MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION ,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611731564-11919312



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Savala Construction Co., Inc. (Irvine) - Richard Alarcon [9495528597)
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Ine
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax (951) 296-6448

Bid Information:
PROJECT NAME: Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12,0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required. please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN ,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP



WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS).TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERTALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY).LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET.24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER REMOVE CULVERT (LF) REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEQUS CONSTRUCTION)MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H). rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611731565-11919321



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Sierra Landscape Development, Inc (Arcadia, CA) - Vito Clarizio [bids@sierralandscapedev.com)]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https://secure.smartbidnet.com/LBOE and enter the access key: ******
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proj

INVITATION TO BID

FROM:
SEMA Construction, Inc
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBE goal | All DBE firms are
encouraged to participate, All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590
Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating caf@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation. LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY ,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN.RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE . HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Smith And Son (Fallbrook, CA) - Christopher Smith [7607284157]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls
Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:

PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please

contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installation;: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP



WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN.STORM WATER SAMPLING AND ANALYSIS DAY .STORM WATER ANNUAL REPORT,TEMPORARY COVER, TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE . STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY),ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL ,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH, FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY)LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)"."PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT.REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET.24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEQUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D. H). rebar. pipe (RCP. PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611731568-9416706



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: So.Cal Traffic, Inc (San Marcos, CA) - Clay Britsch [8587934495]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls
Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 —Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [ you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP



WATER SUPPLY ,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT ,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A)RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET.24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS [RON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611731569-9968797



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Terra West Inc (Chula Vista, CA) - Estimator Estimator [6195683475]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls
Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm ***

*** [f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP



WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT.TEMPORARY COVER, TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE .STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER.REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION).MISCELLANEOUS IRON AND STEEL ,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611731582-9614501



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Terra West Inc (Chula Vista, CA) - Roberto Tessada [6195683475]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls
Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME: Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required, please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP



WATER SUPPLY,CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED) PORTABLE CHANGEABLE MESSAGE SIGN
(LS).TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE.STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED) PLACE HOT MIX ASPHALT DIKE (TYPE E) PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT 6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL GEOMEMBRANE LINER REMOVE CULVERT (LF) REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION).MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611731583-9416566



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: The Construction Zone (Martinez, CA) - Joe Estimating [joe@theconstructionzone.us.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to h 5 n m/LBQE and enter the access key: *****x*

Yes, I'll Bid All Codes | No, I Won't Bld this Job | chck Here to View the Proj

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the IZ:0%/UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca(@semaconstruction.com

NOTE:  *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2% TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN.PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY.CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM.CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER. TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT ,REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD). STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH, FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE.HOT MIX ASPHALT (TYPE A) RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER, REMOVE CULVERT (LF)REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION) MISCELLANEQUS IRON AND STEEL , MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com)

Sent: Monday, December 3, 2018 6:50 AM

To: The Construction Zone (Martinez, CA) - Mindy Serrano [mindy@theconstructionzone.us.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https://secure.smartbidn: m/LBQE and enter the access key: ****%x
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project

INVITATION TO BID

FROM:
SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the [2:0% WDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca/@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 28 TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY).DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY COVER TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY).ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A) RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER, REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE,



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: The Construction Zone - 4TC (Martinez, CA) - Mindy Serrano [mindy@theconstructionzone.us.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https: .smartbidne E and enter the access key: ¥*¥¥x*
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the I2:0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required, please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2*¢ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include -

Subcontractors / Installation: LEAD COMPLIANCE PLAN PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS).TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE.JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY ,STORM WATER ANNUAL REPORT,TEMPORARY COVER, TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE . STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL . DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH, FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE HOT MIX ASPHALT (TYPE A) RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET 24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION)MISCELLANEQUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Throop Company (Pasadena, CA) - Adam estimator [adam@throop.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https: re.smartbidnet.com, E and enter the access key: ***xxx
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proj

INVITATION TO BID

FROM:
SEMA Construction, Inc

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% WUDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K). TEMPORARY CRASH CUSHION MODULE JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED).,PLACE HOT MIX ASPHALT DIKE (TYPE E) PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL.CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER, REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL , MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Throop Company (Pasadena, CA) - Adam Throop [adam@throop.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https: re.smartbidnet.com/LBOE and enter the access key: *¥***xx
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proj

INVITATION TO BID

FROM:
SEMA Construction, Inc
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP's & Retaining Walls
OWNER’S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

**% [f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls



Maijor items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN.RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD)ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION,.ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT,.REMOVE ASPHALT CONCRETE DIKE ,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET 24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL.CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Tully Consulting Group (Dixon, CA) - Katelyn Anderson [katelyn@tullygoup.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https: .S, idnet.com/LBQE and enter the access key: ****%x
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proj

INVITATION TO BID

FROM:
SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the I2:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm_ ***

*** [f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
ik p
quote.

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED) PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT . PREPARE STORM WATER POLLUTION PREVENTION
PLAN .RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER,TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT ,REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD)ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE EXCAVATION STRUCTURE BACKFILL DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS ,HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEQUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION ,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Tully Consulting Group (Dixon, CA) - Robin Tully [estimating@tullygroup.com]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

= Click Here to View the Project

If this link does not work, please go to https: re.smartbidnet.c E and enter the access key: *****x*
Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Proje

INVITATION TO BID

FROM:
SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca/@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*#* [f you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP
WATER SUPPLY,CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED) PORTABLE CHANGEABLE MESSAGE SIGN
(LS), TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN.RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE , STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY).ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD) ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE.HOT MIX ASPHALT (TYPE A) RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT.,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER REMOVE CULVERT (LF).REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEQUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: 5 Feathers (Bakersfield, CA) - Lauralea Blake [6613234674]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls
Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:

SEMA Construction, Inc.
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:

PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required. please

contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** [f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote, ***
Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP



WATER SUPPLY,CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE . STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD) ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY).LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A)RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL CLASS 5 PERMEABLE MATERIAL GEOMEMBRANE LINER REMOVE CULVERT (LF) REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOQUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611732135-9416523



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: D&M Traffic Services, Inc (Santa Clara, CA) - Allen Keen [4084361675]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% WDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required, please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating.ca@semaconstruction.com

NOTE:  *** Please clearly indicate on your quote if you are a DBE firm. ***

*## [f you are a NON-DBE firm, please list ALL 2 TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP



WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,JIOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY ,STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)"."PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA). TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT.6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL. GEOMEMBRANE LINER REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP. PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611732508-9416702



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: G&F Concrete Cutting, Inc - 4ADEMO (Santa Ana, CA) - Michael Phillips [7145500624]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please

contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm, ***
*** If you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your

quote. ***
Project Description. Excavate ditches, place perm mtl and construct retaining walls.

Maijor items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY) DEVELOP



WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS), TEMPORARY RAILING (TYPE K). TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE .STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT ,REMOVE CONCRETE (CY),ROADWAY EXCAVATION.ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET 24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL GEOMEMBRANE LINER REMOVE CULVERT (LF),REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION.MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611732699-9416600



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: GGG Demolition, Inc (Orange, CA) - Don Cobler [7146999283]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls
Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc.
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBE goal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm, ***

**% [f you are a NON-DBE firm, please list ALL 2™ TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY).DEVELOP



WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN RAIN EVENT ACTION PLAN.STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM . TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE,STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD) ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY)LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A) RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET 24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL GEOMEMBRANE LINER REMOVE CULVERT (LF) REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOQUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL , MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611732705-9416601



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Landscape Support Services (Santa Clarita, CA) - Shoheila Sturm [6615540109]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc.
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone; (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12/0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit guotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone; (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*** If you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Maijor items for the project include :
Subcontractors / Installation' LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP



WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS),TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT ,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH
EXCAVATION ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY)LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)"."PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) TACK COAT REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT 6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER,REMOVE CULVERT (LF)REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611732969-9968756



From: Estimating SEMA [estimating.ca@semaconstruction.com]

Sent: Monday, December 3, 2018 6:50 AM

To: Marne Construction (Orange) - Mike Fielder [7149350585]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls
Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600
Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required. please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email. estimating ca@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

*#% [f you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote, ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP



WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS).TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY ,STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL ,DITCH
EXCAVATION ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH FIBER ROLLS HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)"."PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT.REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER REMOVE CULVERT (LF) REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION ,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D. H), rebar. pipe (RCP, PVC. inlets,
manholes), and concrete girders.
A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611732994-11919288



From: Estimating SEMA [estimating.ca@semaconstruction.com)

Sent: Monday, December 3, 2018 6:50 AM

To: Tully Consulting Group (Dixon, CA) - Katelyn Anderson [7074710318]
Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Attachments:

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LBQE and enter the access key: *****

INVITATION TO BID

FROM:
SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax:(951) 296-6448

Bid Information:
PROJECT NAME:  Caltrans 07-312604 Gorman BMP’s & Retaining Walls
OWNER'’S BID DATE: 12/13/2018
LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the 12:0% UDBEgoal | All DBE firms are
encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please
contact SEMA for assistance. EOE.

Submit quotes to:
SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 — Fax: (951) 296- 6448 — Email: estimating ca/@semaconstruction.com

NOTE: *** Please clearly indicate on your quote if you are a DBE firm. ***

**# [ you are a NON-DBE firm, please list ALL 2" TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your
quote. ***

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :
Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY),DEVELOP



WATER SUPPLY,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN
(LS).TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION
PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY
CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE STREET

SWEEPING, TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL DITCH
EXCAVATION ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH FIBER ROLLS,HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE
(CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE
HOT MIX ASPHALT DIKE (TYPE F)","PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT,REMOVE ASPHALT CONCRETE DIKE,RETAINING
WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT.,6" PERFORATED PLASTIC PIPE UNDERDRAIN CLASS 4
PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER REMOVE CULVERT (LF).REMOVE HEADWALL MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION).MISCELLANEQUS IRON AND STEEL , MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices. concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets,
manholes), and concrete girders.
A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 611734539-9416557



SMARTBIDNET - EMAILS SUMMARY

Project Name: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Project Description: Excavate ditches, place perm mtl and construct retaining
walls.

Communication Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls
Communication Attachment:

Emails Sent: 124

Emails Not Sent: 15

Emails Sent Detail:
A & M Consulting Engineers
- orfil@am-engr.com

Acacia Envioronmental

- james@acaciaec.com
Acacia Envioronmental - 4LAND

- james@acaciaec.com

Adanta, Inc

- cheryl.moore@adanta-inc.com

Alfred Civil Engineering, Inc.

- touray@alfredce.com

All American Asphalt

- gkline@allamericanasphalt.com
Asphalt Dike Construction, Inc. dba APCO
- richard@apcodike.com

- im@apcodike.com

Associated Ready Mixed Concrete, Inc

- info@aareadymix.com

Atom Ant

- info@atomant.us

Austin Enterprise

- tconner@austin-enterprise.com
B.A.T.S. Traffic Solutions

- dispatch@gobats.net

Barney Northcote, Inc.




- barney@bnirock.com

- sherril@bnirock.com

- lon@bnirock.com

BC Traffic Specialist

- Steven@bctraffic.com

- Shaun@bctraffic.com

- trevor@bctraffic.com

- gary@bctraffic.com

BC Traffic Specialist - 4TC

- trevor@bctraffic.com

Bravo Construction Supply

- smithharold7@aol.com

Calmex

- timb@calmex.us

Calmex Engineering Incorporated

- tbcalmex@aol.com

Calmex Engineering Incorporated - 4ASPH
- tbcalmex@aol.com

Calmex Engineering Incorporated - 4LAND
- travisbomhoff@yahoo.com

Cemex

- paulineg.carreon@cemex.com
Conserve Landcare

- krocker@conservelandcare.com

Contech Engineered Solutions

- Ddizon@conteches.com

Customrock Contracting, Inc

- gbatt@customrock.com
D&M Traffic Services, Inc

- debbie@dmtraffic.com

- debbie@dmtraffic.com
Daley Corporation

- spullaro@daleycorp.com
Dan Copp Crushing

- aaron@dancoppcrushing.com
Desert Redi-Mix

- gkeenoy@desertredimix.com

Diversified Landscape Co

- estimating@diversifiedlandscape.com
E-nor Innovations, Inc - 4TC

- rene@enortraffic.com

Ewles Materials




- rachela@ewlesmaterials.com
- kevine@ewlesmaterials.com

First Vanguard Rental & Sales Inc

- estimating@1stvg.com
First Vanguard Rental & Sales Inc - 4TC

- estimating@1stvg.com
Flash Traffic, Inc - 4TC

- flashwbe@outlook.com

Fryman Management

- garrett@frymanmgmt.com

- info@frymanmgmt.com
Fryman Management - 4TC

- garrett@frymanmgmt.com

Fst Sand & Gravel, Inc

- fmartinez@fstsand.com

Full Traffic Maintenance, Inc

- sammysalgado@sbcglobal.net
Full Traffic Maintenance, Inc - 4TC
- sftm@sbcglobal.net

- sammysalgado@sbcglobal.net
G. Scott Asphalt, Inc.

- danc@asphaltrepairs.com
Global Environmental Network, Inc

- GENI@SafetyGeni.com

Goss Construction

- mail@gossconstruction.com

Granite Construction Company

- michelle.portuondo@gcinc.com
Green Vista Landscape

- tony4@greenvista.com

Griffith Company

- wweishaar@griffithcompany.net
- stimm@griffithcompany.net

- bolson@griffitcompany.com

Griffith Company -- Landscape Division

- cmartinez@griffithcompany.net
GST

- bids@igst.com

Hanes Geo Componenets

- alex.harrill@hanescompanies.com

- andrea.neale@hanescompanies.com
Hanson Aggregates




- phil.harris@lehighhanson.com
Hi-Way Safety Rentals Inc - Chino - 4TC
- jason@hiwaysafety.com

Highway Specialty Company Inc.

- Dustin@HighwaySpecialty.com
Hydro Sprout, Inc

- mark@hydrosprout.com

Inland Engineering Consultants

- InlandEngineer@gmail.com

|O Enviornmental & Infrastructure, Inc.

- kathym@iosdv.com

J & G Industries

- cain@j-gindustries.com

- cain225@hotmail.com
Kenendy Hills Materials

- scott@kennedyhills.com
- annie@kenendyhills.com

La Firma

- vb@lafirmainc.com

LNA Concrete Structures, Inc

- Inalolo@aol.com

Maneri Traffic Control, Inc - 4TC

- oavila@maneritrafficcontrol.com
Miller Paving Corporation

- Scott@millerpavingcorp.com
MJ2 Landscape Inc.

- Fishmj2@gmail.com

National Concrete Washout

- lorir@acwncw.com

National Ready Mixed Concrete Co.

- cshrader@natcem.com

North American Recycling and Crushing
- waddella@narecycle.com

- aaron@dancoppcrushing.com
North County Sand And Gravel

- kacey@NorthCountySandandGravel.com
Pacific Corrugated Pipe Co.

- jbrown@pcpipe.com

Pavement Coatings Co.

- beorrie@pavementrecycling.com

Penhall Company

- Jharyung@penhall.com




Portland Bold & Manufacturing Company

- kyle@portlandbolt.com

Quality Hydroseeding & Restoration

- poundstone@live.com

R. Dugan Construction, Inc

- brandon@rduganconst.com

R.J. Noble Company

- JacobBreedlove@RJNobleCompany.com
RAMCO - Recycled Aggregate Materials Company Inc
- michael@ramco.us.com

RAP Engineering, Inc.

- zroberts@rapenginc.com

- rperez@rapenginc.com

Robertson's

- beckie@rrmca.com
Sam Rod Corp

- drodriguez@samrodcorp.com
Sierra Landscape Development, Inc
- bids@sierralandscapedev.com
Southwest V Ditch, Inc

- keith@swyvditch.com

- marty@swyvditch.com

- marty@swyvditch.com

Steve Green Construction (SGC Shotcrete)
- stevegreene@sgc-concrete.com
- joshfink@sgc-concrete.com
Submar, Inc.

- shaller@submar.com
Superior Ready Mix Concrete, LP

- rpearson@superiorrm.com

T. A. Pointer Enterprises, Inc.

- tim@pointer-enterprises.com
TB Penick & Sons, Inc.

- justink@tbpenick.com

Teichert Ready Mix

- cmcdermott@teichert.com

The Construction Zone

- joe@theconstructionzone.us.com

- mindy@theconstructionzone.us.com
The Construction Zone - 4TC

- mindy@theconstructionzone.us.com

The Landscape Center




- dillon@ticnurseries.com

Thompson Pipe Group - 2DRCP

- bkovac@thomsonpipegroup.com

- fbarralaga@thompsonpipegroup.com
- FBarralaga@thompsonpipegroup.com
- bducharm@thompsonpipegroup.com
Throop Company

- adam@throop.com

- adam@throop.com

Tri-State Materials & Landscape Supplies Inc
- jesse@tristatematerials.com

Tricon Contracting, Inc.

- michaels@tricontextures.com
Triumph Geo-Synthetics, Inc - 2DCMP

- sales@triumphgeo.com
Triumph Geo-Synthetics, Inc - 4TC

- sales@triumphgeo.com
Tully Consulting Group

- katelyn@tullygoup.com

- estimating@tullygroup.com
Vic Hannan Landscape Materials
- sales@vichannan.com

- vic@vichannan.com

Vulcan Materials Company

- donaldsonr@vmcmail.com
West Coast Sand & Gravel Inc
- hnoble@wcsg.com

West-Tech Contracting, Inc

- Tom@WTCinc.bid

Emails Not Sent Detail:

5 Feathers

- lauralea@5feathers.net Reason: Hard Failure: Bounced
ACO Polymer Product,Inc.

- emenjivar@aco-online.com Reason: Hard Failure: Bounced
D&M Traffic Services, Inc

- allen@dmtraffic.com Reason: Hard Failure: Bounced
Flash Traffic, Inc

- flaswbe@outlook.com Reason: Hard Failure: Bounced
Flash Traffic, Inc - 4LAND

- flaswbe@outlook.com Reason: Hard Failure: Bounced
Forterra Building Products

- ryan.wright@forterrabp.com Reason: Hard Failure: Bounced




Forterra Pipe & Precast LLC

- info@forterrabp.com Reason: Hard Failure: Bounced

G&F Concrete Cutting, Inc - 4DEMO

- m.phillips@gfconcretecutting.com Reason: Hard Failure: Bounced
GGG Demolition, Inc

- Don@gggdemo.com Reason: Hard Failure: Bounced

HI-Grade Materials Co - Thousand Palms

- Jarmando@Robarenterprises.com Reason: Hard Failure: Bounced
HI-Grade Materials Co - Thousand Palms - 2CC

- Jarmando@Robarenterprises.com Reason: Hard Failure: Bounced
Kern County Custom Concrete

- ken@kccconcrete.com Reason: Hard Failure: Bounced

Landscape Support Services

- ssturm@isscorp.com Reason: Hard Failure: Bounced

Marne Construction

- mfielder@marneconstruction.com Reason: Hard Failure: Bounced
National Concrete Washout

- mindy.j@acwncw.com Reason: Hard Failure: Bounced




SMARTBIDNET - FAXES SUMMARY

Project Name: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Project Description: Excavate ditches, place perm mtl and construct retaining
walls.

Communication Subject: SmartBidNet Fax Summary - Caltrans 07-312604
Gorman BMP's & Retaining Walls

Communication Attachment:
Faxes Placed In The Outbound Fax Queue: 51
Faxes Not Sent: 10

The following fax messages have been placed in the outbound Fax queue and will
be processed as soon as possible. Please check your communication report for
real-time status updates. Thank you.

Adanta, Inc

- 7077368368

All-Cal Demolition

- 9163634885

AMG Demolition & Environmental Serice
- 6197701861

AMG Demolition & Environmental Service
- 6197701861

APCO - Asphalt Dike Construction, Inc.
- 5596517905

Appian Udbe Swpp

- 5102560103

Bert W. Salas, Inc.

- 6192583515

Cecilia's Safety Service

- 8587934495

Ciro's Landscaping, Inc

- 7607436157

Crush Materials Corporation

- 9493056634

Deer Creek Asphalt

- 5597930902



Diversified Landscape Co - 4LAND
- 8007834197

ERSI

- 9096064227

FBD Vanguard Construction

- 9252451007

Frank and Son Paving Inc.

- 6194209020

Fst Sand & Gravel, Inc

- 9512778904

- 9512778904

Golden Empire Concrete Co

- 6616353392

Golden Empire Concrete Co.

- 6616353392

GST

- 7607411363

Gutierrez Construction Company

- 7609562034

Hanson Heidelbergcement Group

- 8587155601

Hanson Heidelbergcement Group - 4TAGG
- 8587155601

Harber Companies, Inc

- 9094780019

Harber Companies, Inc - 4DEMO

- 9094780019

Hardy & Harper, Inc

- 7144442801

Hi-Way Safety Rentals Inc - Escondido - 4TC
- 7607452094

Jezowski & Markel Contractors, Inc.
- 7149786931

KRC Safety Co, Inc

- 5597322684

Logans Marketing Construction Materials Supplier - 4TAGG
- 6192333768

Maneri Traffic Control, Inc - 4TC

- 9516955105

Marina Landscape, Inc - 4LAND

- 7149351199

Miller Environmental Inc.



- 7143850011

Pacific Restoration Group, Inc - 4LAND
- 9519406501

Precon Products - 2DRCP

- 8055840769

- 8055840769

Pro-Cast Products, Inc - 2DSIN
- 9097931283

Quality Traffic Control

- 8888399857

Rasmussen Reclamation & Recycling
- 6614240231

Road-Tech Safety Services, Inc
- 5306720622

RTC, Inc

- 8777426546

S.C. Valley Engineering, Inc

- 6196194442x333

Sanchez Grading

- 5592440362

Savala Construction Co., Inc.

- 9495528597

Silverado Contractors

- 9099496815

So.Cal Traffic, Inc

- 8587934495

Superior Ready Mix Concrete, LP
- 7607409557

Terra West Inc

- 6195683475

- 6195683475

US Demolition

- 7146959024

Viking Engineering,Inc.

- 6199380110

Faxes Not Sent Detail:

Abrasive Blasting Service - 4LAND

- 9517869081

American Demolition/ Concrete Cutting, Inc.
- 7145470584

Diversified Landscape Co

- 8007814197



Dorado & Dorado Construction
- 9097970400

E-nor Innovations, Inc

- 3105136299

Green Vista Landscape

- 7145090320

Joseph Engineering

- 6263313638

RMA Group

- 8585986102

Smith And Son

- 7607284157

Statewide Traffic Safety & Signs - Garden Grove
- 5622726857

This automatic email was generated by
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After printing this label:
1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.
2. Fold the printed page along the horizontal line.
3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.
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Warning: Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could result in
additional billing charges, along with the cancellation of your FedEx account number.
Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on fedex.com.FedEx will not
be responsible for any claim in excess of $100 per package, whether the result of loss, damage, delay, non-delivery,misdelivery,or misinformation,
unless you declare a higher value, pay an additional charge, document your actual loss and file a timely claim Limitations found in the current FedEx
Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic value of the package, loss of sales, income interest, profit,
attorney's fees, costs, and other forms of damage whether direct, incidental,consequential, or special is limited to the greater of $100 or the
authorized declared value. Recovery cannot exceed actual documented loss.Maximum for items of extraordinary value is $1,000, e.g. jewelry,
precious metals, negotiable instruments and other items listed in our ServiceGuide. Written claims must be filed within strict time limits, see current

FedEx Service Guide.

https://www.fedex.com/shipping/shipAction.handle?method=doContinue

n
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o/trans:

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT
VARIOUS LOCATIONS FROM 0.4 MILE SOUTH OF SMOKEY BEAR ROAD
UNDERCROSSING TO 0.3 MILE SOUTH OF ROUTE 5/138 SEPARATION

In District 07 On Route 5

Under
Notice to Bidders and Special Provisions dated November 5, 2018 Standard Specifications dated 2015
Project plans approved June 28, 2018 Standard Plans dated 2015
Applicable to

Bids open Thursday, December 13, 2018 Dated November 5, 2018



Electronic Bid book dated November 5, 2018
Identified by
Contract No. 07-312604
07-LA-5-R77.5/R81.8
Project ID 0715000067

Federal-Aid Project
ACIM-005-3(127)E

Bids open Thursday, December 13, 2018 Dated November 5, 2018
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